TEXAS PARKS AND WILDLIFE

Contracting Branch
Infrastructure Division
4200 Smith School Road
Austin, Texas 78744

INVITATION FOR BIDS

AND

CONTRACT DOCUMENTS

FOR

PROJECT NUMBER EH8297 & EH8298
FAIRFIELD LAKE STATE PARK
FREESTONE COUNTY, TEXAS

REPLACE ROOFING ON PARK RESIDENCE1 & 2

P-O-C: ISSUE DATE: May 24, 2016
Janie Ramirez, Contract Manager, 512/389- 8601 BIDS DUE NO LATER THAN
janie.ramirez@tpwd.texas.gov 2:00 PM, June 23, 2016

For Bid Opportunities, Plan Holders Lists, Bid Results, and Bid Awards go to one of the following sources:
http://tpwd.texas.gov/business/bidops/current_bid_opportunities/construction/ or email contracting@tpwd.texas.gov or call 512/389-4442
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Fairfield Lake State Park EH8297 & EH8298
Replace Roofing on Park Residences 1 & 2

TEXAS PARKS AND WILDLIFE

NOTICE TO BIDDERS

Bids will be received by the Contracting Branch, Infrastructure Division, Texas Parks and Wildlife Department,
4200 Smith School Road, Austin, Texas 78744, until 2:00 p.m., June 23, 2016 for Project EH8297 & EH8298 -
Replace Roofing on Park Residences 1 & 2 located at Fairfield Lake State Park, Freestone County, Texas. The
bid opening will be conducted in Austin Headquarters A-100 Conference Room. The estimated range of
construction cost is $20,000.00 - $30,000.00.

Project includes — Furnish all labor, tools, equipment, materials and incidentals to reroof two residences with

metal roofing and to replace existing asphalt shingles in accordance with the Bidding and Contract Documents.

Contractor must show evidence of five_(5) years prior experience on the Qualification Statement in construction

similar to this project (as judged by owner) to be eligible for award of this contract.

Performance Period: All work shall be completed in sixty (60) calendar days commencing on the date specified
in the Notice to Proceed. Notice to Proceed will be issued thirty (30) calendar days from receipt of bids, unless

otherwise directed by Owner.

For technical information and information regarding administration of the contract, contact Contract Manager,
Janie Ramirez at 512/389-8601.

For Bidding and Contract Documents (available at no charge) call 512/389-4442 or email,

contracting@tpwd.texas.qov.

For other upcoming projects, visit the Electronic State Business Daily web site: http://esbd.cpa.state.tx.us or

the TPWD web site: http://tpwd.texas.gov/business/bidops/current bid opportunities/construction/
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TEXAS PARKS AND WILDLIFE

INSTRUCTIONS TO BIDDERS

1 BIDS: Bids must be received in the Infrastructure Division of the Texas Parks and Wildlife Department
(TPWD), Austin, Texas NO LATER THAN the date and time specified in the Notice to Bidders. Bids
received after this time will not be considered and will be returned unreviewed. Bidders are advised that
TPWD’s Headquarters Complex does not open until 8:00 A.M. Bidders should plan their delivery
method accordingly. Each bid shall be submitted on the Contractor's Bid form provided.

FAXED BIDS WILL NOT BE ACCEPTED. BIDS MUST BE ENCLOSED IN A SEALED
ENVELOPE, BOX, OR CONTAINER CLEARLY MARKED ON THE OUTSIDE AS AN
“OFFICIAL BID” AND SHALL INCLUDE THE FOLLOWING INFORMATION: PROJECT
NUMBER, PROJECT DESCRIPTION, PROJECT LOCATION, BID OPENING DATE AND TIME.

Bids shall have all blanks fully and legibly completed including a price for all alternates and/or unit costs
when listed under the base bids on which a bid is submitted. Failure to do so shall result in rejection of the
bid. Corrections in the bidder's bid shall be legible and initialed. The bid form shall show no alterations or
qualifications of any kind. Bids must be signed by an individual who has the authority to legally bind
the firm. The Owner reserves the right to require a bidder to furnish documentary evidence of Bidder’s
signature authority.

Corrections, deletions, or additions to bids may be made by facsimile (FAX), provided such FAX are received
in correct and comprehensive form prior to the opening time of bids and an original reflecting said
corrections, deletion, or additions must be submitted to the Owner within two (2) business days of submitted
FAX. No telephonic instructions will be accepted. FAX corrections, deletions or additions to bids shall
be sent to FAX number: 512/389-4790, attention: Janie Ramirez. This is the only number that will be
used for receipt of corrections, deletions, or additions. TPWD shall NOT be responsible for failure of
electronic equipment or operator error.

The Owner reserves the right to reject any or all bids and to waive any or all informalities in connection
therewith. Owner does not bind itself to accept the lowest bid or any part thereof, and reserves the right to
ask for new bids for the whole or parts. The mere opening and reading aloud of a bid shall not constitute the
Owner's acceptance of the suitability of a bidder or a bid. The competency and responsibility of the bidders
will be considered in making an award.

2. BASIS OF AWARD: Determination of the low bidder will be based on the lowest responsible base bid
and/or a combination of the base bid and alternate bids. Alternates accepted will be considered in
determining the low bidder, but the Owner does not obligate itself to accept an alternate or to accept alternates
in any order listed unless otherwise stipulated elsewhere in the Bidding and Contract Documents.

3. UNIT PRICE/ESTIMATED QUANTITY BIDS: If the Bid furnished with this project requires a bid on a
unit price/estimated quantity basis, the Bidder shall enter a unit price in the space provided therefor and a total
item price based upon the estimated quantities shown on the bid form. Unit prices entered shall be the full
price to Owner including materials, labor, services, taxes, bonds, rentals, overhead, profit, etc., for the work
described. Quantities shown reflect measurements taken from the Drawings and are assumed correct for
bidding purposes. Final contract price will be based on actual quantities of work installed as determined by
Owner and Contractor upon completion of the work.

Award of contract shall be based upon the summation of the various unit price bids, but in case of error the
unit prices shall govern and computations will be checked for accuracy before award is made.

Prices will also be reviewed for balance prior to award, and obvious imbalance in favor of work scheduled for
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Fairfield Lake State Park EH8297 & EH8298
Replace Roofing on Park Residences 1 & 2

10.

early completion or subject to significant expansion after award may be grounds for rejection of the bid.

BID SECURITY: Unless otherwise stipulated in the Bidding and Contract Documents, only projects in
which the total contract price exceeds $25,000.00, will require bid security. Bids exceeding $25,000.00 must
be accompanied by a bid bond, certified check or cashier's check drawn to the order of the Texas
Parks and Wildlife Department for not less than five percent (5%) of the total amount of the bid
(including total of all separate bids for one or more projects bid and multiple base bids and/or
alternate bids and/or optional bids and/or allowances). Therefore, to ensure adequate bid security,
bidders should calculate bid security based on the highest possible monetary award. All bonds submitted
shall be the original form bearing original signatures and seal. Certified checks and cashier checks must be
originals. No other forms of bid security or checks will be accepted. Bid will be rejected if the appropriate
security is not furnished in the form specified above and by the time set for the bid opening.

Bid security for three (3) lowest bidders may be retained by Owner until the successful bidder executes the
contract, and if required, furnishes bonds and certificates of insurance. All other bid security will be returned
as soon as practical after bid opening.

Bid security for the successful bidder will be returned following execution of the contract and submission of
satisfactory bonds and insurance. If the successful bidder fails to return the signed contract (and bonds and
certificate of insurance when required) within the time specified, the bid security may be forfeited not as a
penalty but as liquidated damages.

INSURANCE REQUIREMENTS: The successful Contractor must certify the minimum insurance
coverages as set forth in Exhibit A of the solicitation package entitled “Insurance Requirements”. The
required insurance information shall be submitted as directed within ten (10) calendar days following Notice
of Intent to Award. Failure to timely meet this requirement may result in disqualification of the bid and
forfeiture of the bid security, if any. In such circumstances, TPWD shall be authorized to proceed with
award to the next lowest, responsive and responsible bidder.

BONDING REQUIREMENTS: If the total contract price exceeds $25,000.00, a Payment Bond must be
furnished by the successful Contractor. If the total contract price exceeds $100,000.00 a Payment Bond and a
Performance Bond must be furnished by the successful Contractor. All bonds submitted shall be the original
form bearing original signatures and seal. (See also Terms and Conditions)

DISCREPANCIES: Should any Bidder find discrepancies between the Bidding and Contract Documents, or
should Bidder be in doubt as to their exact meaning, Bidder should notify the Owner at once. The Owner
may then, at its option, issue addenda clarifying same. The Owner will not be responsible for oral
instructions or for misinterpretation of Bidding and Contract Documents.

ADDENDA: The Owner reserves the right to issue addenda at any time prior to the bid opening. (See also
Terms and Conditions). All addenda shall be acknowledged as received on the Contractor’s Bid Form.
BIDDER’S FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDA MAY RESULT IN
REJECTION OF BID.

LABOR LAWS: Contractors must comply with all labor laws established by State and Federal statutes.
(See also Terms and Conditions).

STATE SALES TAX: The Owner qualifies for exemption from State and Local Sales and Use Taxes
pursuant to the provisions of the Texas Tax Code (Title 2, Chapter 151, Subsection 151.309).

The Contractor shall comply with applicable provisions of Chapter 34, Rules 3.291 and 3.357 of the Texas
Administrative Code, or other procedures as may be prescribed by the State Comptroller of Public Accounts.
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11.

12.

13.

14.

LIQUIDATED DAMAGES: This contract contains provisions for liquidated damages. (See Terms and
Conditions)

CONTRACTOR QUALIFICATIONS: A Contractor's Statement of Qualifications must be submitted with
the bid. Failure to properly complete and provide a Contractor's Statement of Qualifications shall be cause
for the Contractor's bid being rejected by the Owner. The Owner may make such investigations as necessary
to determine the ability of the Contractor to perform the work, and reserves the right to reject any bid if the
evidence submitted and/or obtained through investigation fails to satisfy the Owner that the Contractor is
properly qualified to carry out the obligations of the Agreement.

TEXAS IDENTIFICATION NUMBER: Prior to any payment by Owner for the work or services required
herein, the Contractor must be assigned a TEXAS IDENTIFICATION NUMBER (TIN) by the State
Comptroller of Public Accounts. A space has been provided on the Contractor's Price Proposal Form for
provision of a TEXAS IDENTIFICATION NUMBER if available. If Contractor has not been assigned a
TIN, the application form provided in the Bidding and Contracting Documents shall be submitted with the
Proposal.

SPECIAL REQUIREMENTS: Bidders should refer to all of the Bidding and Contract Documents for
special project requirements, if any, that may affect bidding.
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Fairfield Lake State Park EH8297 & EH8298
Replace Roofing on Park Residences 1 & 2

TEXAS PARKS AND WILDLIFE

CONTRACTOR'S BID

Texas Parks and Wildlife Department
4200 Smith School Road
Austin, Texas 78744

Having carefully examined the Bidding and Contract Documents for Project No. EH8297 & EH8298-Replace
Roofing on Park Residence 1 & 2, Fairfield Lake State Park, Freestone County, Texas for the Texas Parks and
Wildlife Department, as well as the premises and conditions affecting this work, and all other contract documents,
the undersigned proposes to furnish all labor, equipment and materials necessary to complete the work for the sum
of:

BID SCHEDULE

BASE BID LUMP SUM PRICE

Furnish all labor, equipment, materials, and incidentals necessary to
Replace Roofing on Park Residence 1 in accordance with the
Bidding and Contract Document.

Furnish all labor, equipment, materials, and incidentals necessary to
Replace Roofing on Park Residence 2 in accordance with the
Bidding and Contract Document.

Total Base Bid Lump Sum Price

(Total Base Bid Lump Sum Price written in words)

UNIT OF UNIT
UNIT PRICE ITEM MEASURE PRICE
Provide a price per square foot to furnish all labor, equipment,
1.  |materials and incidentals necessary to install and replace plywood Square Foot
decking beyond the base bid assumptions. $
Provide a price per linear foot to furnish all labor, equipment, materials| , .
2. . . Linear Foot
and incidentals necessary to install and replace roof rafters. s
Provide a price per square foot to furnish all labor, equipment,
3. materials and incidentals necessary to repair any and all salvageable Square Foot
wood with epoxy beyond the base bid assumptions. $

EACH BID ITEM INCLUDES ANY AND ALL APPURTENANT WORK AND ITEMS NECESSARY
FOR A FULLY FUNCTIONAL AND OPERATIONAL SYSTEM, COMPLETE AND IN PLACE, IN
ACCORDANCE WITH THE BIDDING AND CONTRACT DOCUMENTS.
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Fairfield Lake State Park EH8297 & EH8298
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BASE BID will be evaluated and determination of the low bidder will be based on responsiveness and
responsibility of the bidder and on the lowest total base bid. HOWEVER, THE OWNER RESERVES THE
RIGHT TO AWARD TO THE LOW BIDDER ANY COMBINATION OF BID ITEMS OR TO REJECT
ALL BIDS.

UNIT PRICE as stated in the PRICE PROPOSAL is the price per unit of measure for materials and
services to be added to the Contract Sum by appropriate change order in the event it is determined by
Owner that the materials and services are necessary.

BIDDER UNDERSTANDS AND ACKNOWLEDGES THAT BIDDER MUST MEET THE MINIMUM
QUALIFICATION AND/OR EXPERIENCE REQUIREMENTS SET FORTH IN PARAGRAPH 44 OF
THE TERMS AND CONDITIONS TO BE ELIGIBLE FOR AWARD OF THIS CONTRACT. BIDDER,
BY SIGNING THIS BID, AFFIRMS THAT BIDDER MEETS SUCH MINIMUM REQUIREMENTS.
FAILURE TO MEET ANY OF THE MINIMUM QUALIFICATIONS SHALL RESULT IN REJECTION
OF THE BID.

The undersigned further agrees that, if awarded the Contract, the work will be completed in sixty (60) calendar
days commencing on the date specified in the Notice to Proceed. Notice to Proceed will be issued thirty (30)
calendar days from receipt of proposals, unless otherwise directed by Owner.

The undersigned agrees that when written notice of bid acceptance is furnished by the Owner within sixty (60)
calendar days after the bid opening date, the undersigned will, within ten (10) days from receipt of such notice,
execute and deliver the contract and all required bonds, certificates of insurance, and PR-1 and PR-2 submittals to
the Owner. Failure to timely provide the insurance certificate, bonds, and submittals shall be grounds for
disqualification of bid and forfeiture of bid security, if any. In such circumstances, TPWD shall be authorized
to proceed with award to the next lowest, responsive and responsible bidder.

If the above bid amount exceeds $25,000.00, the undersigned shall include herewith security in the form of a bid
bond, certified check, or cashier's check for an amount not less than five percent (5%) of the total amount of the
bid to be awarded by Owner, unless otherwise stipulated under Terms and Conditions. To ensure adequate bid
security, bidders should calculate bid security based on the total amount of all base bids plus all additive alternate
bids (if any). The bid security will be returned to or forfeited by the undersigned in accordance with the Bid
Security provision in the Instructions to Bidders. The undersigned further agrees that this bid security is the
appropriate measure of liquidated damages which the Owner will sustain by the failure of the undersigned to
execute and deliver said contract and required documents.

The undersigned agrees that this proposal will not be withdrawn for a period of sixty (60) calendar days from the
date set for the bid opening, and the undersigned further agrees that the bid security will be forfeited in the event
this proposal is withdrawn before expiration of said sixty (60) calendar days.

By the signature hereon affixed, the bidder hereby certifies that neither the bidder, nor the firm, corporation,
partnership, or institution represented by the bidder, or anyone acting for such firm, corporation, or institution has
violated the antitrust laws of this State, codified in Section 15.01 et seq., Texas Business and Commerce Code, or
the Federal antitrust laws, nor communicated directly or indirectly the bid made to any competitor or any other
person engaged in such line of business.

Pursuant to Texas Government Code, Title 10, Subchapter A, §2155.004 (a), Bidder acknowledges that Bidder has not
received compensation for participation in the preparation of the specifications for this project.

Pursuant to Texas Government Code, Title 10, Subchapter A, §2155.004 (b), §2155.006 (c), and Subchapter B,
82261.053 (c), the Bidder certifies that the individual or business entity named in this Proposal is not ineligible to
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Fairfield Lake State Park EH8297 & EH8298
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receive the specified contract and acknowledges that this contract may be terminated and payment withheld if this
certification is inaccurate.

By signing this bid, Bidder certifies that if a Texas address is shown as the address of the Bidder, Bidder qualifies
as a Texas Resident bidder as defined in Texas Administrative Code, Title 1, Part 5, Chapter 111, Subchapter A,
8111.2 (10).

By signature hereon, the bidder hereby certifies he is not currently delinquent in the payment of any franchise
taxes owed the State of Texas under Chapter 171, Tax Code. Making a false statement as to corporate tax status is
a material breach of contract.

Bidder certifies that the bidding entity and its principals are eligible to participate in this transaction and have not
been subjected to suspension, debarment, or similar ineligibility determined by any federal, state or local
governmental entity and that bidder is in compliance with the State of Texas Statutes and Rules relating to
procurement and that bidder is not listed on the Federal Government’s Terrorism Watch List as described in
Executive Order 13224. Entities ineligible for federal procurement are listed at http://www.sam.gov.

By signing this bid, a bidder affirms that he has not given, offered to give, nor intends to give at any time hereafter
any economic opportunity, future employment, gift, loan, gratuity, special discount, trip, favor or service to a
public servant in connection with the submitted bid.

Bidder agrees that any payments due under this contract will be applied towards any debt, including but not limited
to delinquent taxes and child support, which is owed to the State of Texas.

Bidder agrees to comply with Texas Government Code, Title 10, Subtitle D, §2155.4441, relating to use of services
contracts for products produced in the State of Texas.

By signing this bid, Bidder acknowledges and understands that the acceptance of funds by the Bidder or any
other entity or person directly under this Contract, or indirectly through a subcontract under this Contract, shall
constitute acceptance of the authority of the State Auditor’s Office, Comptroller or other agency of the State of
Texas, TPWD or any successor agency, to conduct an audit or investigation in connection with those funds. The
Bidder further agrees to cooperate fully with the above parties in the conduct of the audit or investigation,
including providing access to any information the state auditor considers relevant to the investigation or audit. The
Bidder shall ensure that this paragraph concerning the State’s authority to audit funds received indirectly by
subcontractors through the Bidder and the requirement to cooperate is included in any subcontract it awards.

If applicable, pursuant to Texas Family Code, Title 5, Subtitle D, 8231.006(d), regarding child support, the
Bidder certifies that the individual or business entity named in this bid is not ineligible to receive the specified
payment and acknowledges that this contract may be terminated and payment may be withheld if this
certification is inaccurate. Furthermore, Bidder must provide, in the spaces(s) below, the name and Social
Security number of an individual owner, a sole proprietor and all partners, shareholders, or owners with an
ownership interest of at least 25% of the business entity prior to award of contract.

Name SSN %
Name SSN %
Name SSN %
Name SSN %
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Fairfield Lake State Park EH8297 & EH8298
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Bidder certifies that they are in compliance with Texas Government Code, Title 6, §669.003, relating to
contracting with executive head of a State agency. If 8669.003 applies, Bidder will complete the following
information in order for the bid to be evaluated:

Name of former executive:

Name of State agency:

Date of separation from State agency:
Position with Bidder:

Date of employment with Bidder:

Bidder acknowledges receipt of the following addenda:

WARNING: BIDDER’S FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDA MAY RESULT IN
REJECTION OF BID.

BIDDER’S AFFIRMATION: SIGNING THIS BID WITH A FALSE STATEMENT IS A MATERIAL
BREACH OF CONTRACT AND SHALL VOID THE SUBMITTED BID OR ANY RESULTING
CONTRACTS, AND THE BIDDER SHALL BE REMOVED FROM ALL BID LISTS.

Name of Contracting Firm iﬁthorized Signature Date
Address Printed Name

City State Zip Title

(Area Code) Phone Number (Area Code) Phone Number
Email address (Area Code) FAX Number
Texas Identification Number (Area Code) Cell Number
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Fairfield Lake State Park Project No. EH8297 & EH8298
Replace Roofing on Park Residences 1 & 2

TEXAS PARKS AND WILDLIFE

CONTRACTOR’'S QUALIFICATION STATEMENT

ICOMPLETE AND SUBMIT WITH BID|

PROJECT NO. | EH 8297 & EH 8298 | LOCATION: | Fairfield Lake State Park ‘ BID DATE: June 23, 2016

FIRM

ADDRESS
PHONE FAX
E-MAIL

Individual Partnership Corporation

If incorporated, under the laws of the State of with principal place of business in

PRINCIPALS IN FIRM AND YEARS EXPERIENCE IN CONSTRUCTION:
NAME TITLE PHONE NO. OF YEARS

FIRM HISTORY: List firm history below including any other business nhames used.

From to Firm Name
From to Firm Name
From to Firm Name
From to Firm Name

Has firm, under its current or former name(s) ever failed to complete a project, defaulted on a contract, or been engaged in
litigation over a contract? Yes No.  If so, state particulars of most recent occurrence on separate sheet(s) and
attach to this form.

CONSTRUCTION CAPABILITIES:

FIRM’S AVERAGE ANNUAL CONSTRUCTION VOLUME $ Percentage of this volume by construction categories:
Building % Mech.-HVAC % Hwy/Roads % Other %
Electrical % Utility Lines % Earthwork % Other %
Plumbing % Utility Plants % Site Work % Other %

Contractor’s Qualification Statement_OF_072 (042516) Page 1 of 5



Fairfield Lake State Park Project No. EH8297 & EH8298
Replace Roofing on Park Residences 1 & 2

]
FINANCIAL CAPABILITIES :

FINANCIAL INFORMATION SUMMARIZED BELOW WAS PREPARED BY:

ACCOUNTING FIRM Address
City/State/ Zip E-Mail
Prepared by (name): Phone

FINANCIAL STATEMENT SUMMARY:

Current Assets Current Liabilities
Fixed Assets Net Worth
Total Assets Total Liab. & Net Worth

BONDING REFERENCES: Indicate agency/surety through which bonding will be obtained.

AGENCY Address
City/State.Zip E-Mail
Phone Fax
Agent’s
Agent’s Name Phone
Name of Power of Attorney Expiration
from Bond Company Date
BONDING COMPANY Address
City/State/Zip
Phone Fax
Name of Representative Phone

BANKING REFERENCES :

BANK Address
City/State/Zip E-Mail
Bank Contact Name Phone Fax

Checking Acct. Numbers

Loan Acct. Numbers

CD/MM Acct. Numbers
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Fairfield Lake State Park
Replace Roofing on Park Residences 1 & 2

Project No. EH8297 & EH8298

EXPERIENCE RECORD:

LIST MINIMUM OF FIVE (5) PROJECTS (ATTACH ADDITIONAL SHEETS IF NECESSARY) THAT ARE AT LEAST 50% COMPLETED OR
HAVE BEEN COMPLETED WITHIN THE LAST THREE (3) YEARS. PROJECTS SIMILAR TO THE ONE BEING BID AND/OR PUBLIC
PROJECTS ARE PREFERRED.

1.

Project Description

Project Location Contract Amount Beginning $ Ending: $
Project Owner (Firm/Agency) Address

City State Zip
Project Owner’s Rep familiar

with project Phone Fax
Contract Start Date Contract Duration

(Date of Notice to Proceed) (Calendar Days)

If Project is still under

construction, then provide

percentage complete If completed, date

If contract time extensions

were added to the contract as a

result of Bidder’s

responsibilities, provide a

short explanation of each.

Project Description and why it

is comparable to this contract.

Project A/E Name AJE Phone

2.

Project Description

Project Location Contract Amount Beginning $ Ending: $
Project Owner (Firm/Agency) Address

City State Zip
Project Owner’s Rep familiar

with project Phone Fax
Contract Start Date Contract Duration

(Date of Notice to Proceed) (Calendar Days)

If Project is still under
construction, then provide
percentage complete

If completed, date

If contract time extensions
were added to the contract as a
result of Bidder’s
responsibilities, provide a
short explanation of each.

Project Description and why it
is comparable to this contract.

Project A/E Name

AJE Phone

Contractor’s Qualification Statement_OF_072 (042516)
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Fairfield Lake State Park
Replace Roofing on Park Residences 1 & 2

Project No. EH8297 & EH8298

EXPERIENCE RECORD: (CONTINUED)

3.

Project Description

Project Location

Contract Amount

Beginning $

Ending $

Project Owner (Firm/Agency)

Address

City

State

Zip

Project Owner’s Rep familiar
with project

Phone

Fax

Contract Start Date
(Date of Notice to Proceed)

Contract Duration
(Calendar Days)

If Project is still under
construction, then provide
percentage complete

If completed, date

If contract time extensions
were added to the contract as a
result of Bidder’s
responsibilities, provide a
short explanation of each.

Project Description and why it
is comparable to this contract.

Project A/E Name

AJE Phone

4.

Project Description

Project Location

Contract Amount

Beginning $

Ending $

Project Owner (Firm/Agency)

Address

City

State

Zip

Project Owner’s Rep familiar
with project

Phone

Fax

Contract Start Date
(Date of Notice to Proceed)

Contract Duration
(Calendar Days)

If Project is still under
construction, then provide
percentage complete

If completed, date

If contract time extensions
were added to the contract as a
result of Bidder’s
responsibilities, provide a
short explanation of each.

Project Description and why it
is comparable to this contract.

Project A/E Name

AJE Phone

Contractor’s Qualification Statement_OF_072 (042516)
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Fairfield Lake State Park Project No. EH8297 & EH8298
Replace Roofing on Park Residences 1 & 2

EXPERIENCE RECORD: (CONTINUED)
5.

Project Description

Project Location Contract Amount Beginning $ Ending $
Project Owner (Firm/Agency) Address

City State Zip

Project Owner’s Rep familiar

with project Phone Fax

Contract Start Date Contract Duration

(Date of Notice to Proceed) (Calendar Days)

If Project is still under
construction, then provide
percentage complete If completed, date
If contract time extensions
were added to the contract as a
result of Bidder’s
responsibilities, provide a
short explanation of each.
Project Description and why it
is comparable to this contract.

Project A/E Name AJE Phone

HUB AND TPWD CONTRACTING EXPERIENCE:

Please indicate if the firm is a Texas Certified Historically Underutilized Business (HUB): YES NO.
If yes, please indicate gender and ethnicity: Gender: Male, Female
Ethnicity (Asian Pacific Islander, Black American,

Hispanic American, Native American, American Woman or Service Disabled Veteran.)

Has firm ever done business with TPWD? YES NO.
If yes, list the most recent project number(s):

I hereby certify that all information provided above and attached is true and correct. Furthermore, | hereby authorize you to contact the
references listed above and authorize release of information from such references to Texas Parks and Wildlife Department. | hereby
certify that my firm is not debarred or suspended from performing work for the U.S.A. or the State of Texas.

Name of Firm Signature of Owner or Officer

Title of Person Signing Date

Contractor’s Qualification Statement_OF_072 (042516) Page 5 of 5



APPLICATION FOR TEXAS IDENTIFICATION NUMBER
* See instructions on back

e (Rev.8-09/13)

1. Is this a new account? [ | YES  Mail Code 000 [] NO EnterMailCode 1 1 Agency number

S — —
Complete Sections 1 -5 Complete Sections 1,2 & 5
2. TEXAS IDENTIFICATION NUMBER (TIN) - Indicate the type of number you are providing to be used for your TIN
- ] 1- Employer Identification Number (EIN)
% ] 2 - Social Security number (SSN) Enter the number indicated ,_l P R S R R ,_l
5 [] 3 - Comptroller's assigned number (FOR STATE AGENCY USE ONLY)
Lc})J 3. Are you currently reporting any Texas tax to the Comptroller's office such as sales tax or franchise tax?
D YES D NO If "YES," enter Texas Taxpayer Number TR S R NN A S T N SR R S
PAYEE INFORMATION (Please type or print)
4. Name of payee (Individual or business to be paid)
L ]
5. Mailing address where you want to receive payments
L ]
~ 6. (Optional)
zZ L ]
®)
= 7. (Optional)
O
[ 1 |
n
8. (Optional)
L 1
9. City State ZIP Code
L ] L 1 ] L 1 1 1 1 ] - L 1 1 1 ]
10. Payee telephone number ) SIC Security Zone
(Area code and number) L L1 T oo 1y fcode i 11 y|type code (0,1,2)|code 1 1
11. OWNERSHIP CODES - Check only one code by the appropriate ownership type that applies to you or your business.
L] 1 - Individual Recipient (not owning a business) [] L - Texas Limited Partnership:
If checked, enter the
Texas File Number L 1 1 1 1 1 1 1 1 1 |
[] s- sole Ownership (Individual owning a business): If checked, (] T- Texas Corporation:
enter the owner's name and Social Security number (SSN) If checked, enter the
Texas File Number L 1 1 1 1 1 1 1 1 1 |
Owner's name
[ ] A- Professional Association:
SSN 2 1 1 1 1 | | | | If checked, enter the
™ Texas File Number L 1 1 1 1 1 1 1 1 1 |
z
g [] P- Partnership: If checked, enter two partner's names and [J c- Professional Corporation:
Q Social Security numbers (SSN). If a partner is a corporation, If checked, enter the
7 use the corporation's Employer Identification Number Texas File Number . o o .+ o+ o+ 1+ .+ 1
(EIN).
D O- Out-of-State Corporation
Name [] G- Governmental Entity
SSN/EIN _ [] uU- state agency / University
Name [] F- Financial Institution
SSN/EIN I T T TN TR T T | I:, R - Foreign (out of U.S.A.)
[ ] N- Other: If checked, explain.
; 12. Payment Assignment? |:| YES ] No Note: A copy of the assignment agreement between payees must be attached.
®)
5 Assignee name
L
n Assignee TIN P T T S T S SR S S S N Assignment date L | |
o | 13. Comments
Z . Authorized signature (Applicant or authorized agent) Date
0 sign
5[ 14 here
% Agency name Prepared by Phone (Area code and number)
15.




APPLICATION FOR TEXAS IDENTIFICATION NUMBER

SUSAN COMBS ¢ TEXAS COMPTROLLER OF PUBLIC ACCOUNTS
Statewide Fiscal Services
Austin, Texas 78774-0100

WHO MUST SUBMIT THIS APPLICATION -

This application must be submitted by every person (sole owner, individual recipient, partnership, corporation or other organization)

who intends to bill agencies of the state government for goods, services provided, refunds, public assistance, etc. The Texas

Identification Number (TIN) will be required on all maintenance submitted by state agencies. The use of this number on all billings

will reduce the time required to process billings to the State of Texas.

NOTE: To expedite processing of this application, please return the completed application to the state agency with which

you are conducting business. It is not necessary for the payee to sign or complete this form. The state agency
representative may complete the form for the payee.

FOR ASSISTANCE -
For assistance in completing this application, please call the State Comptroller's office at (800) 531-5441, ext. 3-3660. The Austin
number is (512) 463-3660.
NOTICE TO STATE AGENCIES -
When this form is used to set up additional mail codes, Sections 1, 2 and 5 must be completed. State agencies may
refer to the Texas Identification Number System (TINS) Guide at https://fmx.cpa.state.tx.us/fmx/pubs/tins/tinsguide for
additional information.

GENERAL INSTRUCTIONS -
» Do not use dashes when entering Social Security, Employer Identification or Comptroller's assigned numbers.

 Disclosure of your Social Security number is required. This disclosure requirement has been adopted under the Federal Privacy
Act of 1974 (5 U.S.C.A. sec. 552a(note)(West 1977), the Tax Reform Act of 1976 (42 U.S.C.A. sec. 405(c)(2)(C) (West 1992), TEX.
GOV'T. CODE ANN. sec. 403.055 (Vernon 2005) and TEX. GOV'T. CODE ANN. sec. 403.056 (Vernon 2005). Your Social Security
number will be used to help the Texas Comptroller of Public Accounts administer the state's tax laws and for other purposes.
See Op Tex. Att'y Gen. No. H-1255 (1978).

SPECIFIC INSTRUCTIONS -
SECTION 1 - TEXAS IDENTIFICATION NUMBER

EIN: For all ownership codes other than Individual Recipient listed in Section 3, enter a 9-digit Employer Identification Number
(EIN) issued by the Internal Revenue Service.

SSN: For Individual Recipient or Sole Owner without an EIN, enter your 9-digit Social Security number (SSN) issued by the
Social Security Administration.

Comptroller Assigned Number: FOR STATE AGENCY USE ONLY. A Comptroller Assigned Number is an ID number that is given
to a state agency that needs to pay either a foreign entity or a foreign individual who does not have an EIN or SSN.

Are you currently reporting any Texas tax to the Comptroller's office such as sales tax or franchise tax? If "YES," enter Texas
Taxpayer Number.

SECTION 2 - PAYEE INFORMATION
Items 4 through 8 - Enter the complete name and mailing address where you want payments to be received. Names of
individuals must be entered first name first. Each line cannot exceed 50 characters including spaces. If the name is more
than 50 characters, continue the name in Item 5 and begin the address in Item 6.
Iltem 9 - Enter the city, state and ZIP Code.
Iltem 10 - Enter payee telephone number.
SIC code, Security type code and Zone code: FOR STATE AGENCY USE ONLY.

SECTION 3 - OWNERSHIP CODES
Item 11 - Check the box next to the appropriate ownership code and enter additional information as requested. Please check only
one box in this section. The Secretary of State's office may be contacted at (512) 463-5555 for information regarding Texas
file numbers.
SECTION 4 - PAYMENT ASSIGNMENT
Item 12 - Use when one payee is assigning payment to another payee. When setting up an assignment payment, fill out this section
completely and include a copy of the assignment agreement between the assignee and the assignor.
SECTION 5 - COMMENTS AND IDENTIFICATION
Iltem 13 - Enter any additional information that may be helpful in processing this applicatiion. ltems 14 and 15 are for identification
purposes. Always complete the identification section, including comments and authorized signature.

Under Ch. 559, Government Code, you are entitled to review, request and correct information we have on file about you, with limited exceptions
in accordance with Ch. 552, Government Code. To request information for review or to request error correction, contact us at the address
or phone numbers listed on this form.

Form AP-152 (Back)(Rev.8-09/13)
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Fairfield Lake State Park EH8297 & EH8298
Replace Roofing on Park Residences 1 & 2

TEXAS PARKS AND WILDLIFE

TERMS AND CONDITIONS
(Construction)

1. DEFINITIONS: As used throughout this contract, the following terms have the meaning set forth below:

(@) Owner-The Texas Parks and Wildlife Department acting on behalf of the State of Texas.

(b) Owner’s Designated Representative (ODR) - the individual assigned by the Owner to act on its behalf and to
undertake certain activities as specifically outlined in the Contract. The ODR is the only party authorized to
direct changes to the scope, cost, or time of the contract. For the purposes of this contract, the ODR shall be
Owner’s, Project Manager, Tony Bettis.

(©) Contractor- The individual, corporation, limited liability company, partnership, firm, or other entity contracted
to furnish the materials and to perform the Work under the contract with the Owner.

(d) Contract- means the entire agreement between the Owner and the Contractor, including all of the Contract
Documents.
(e) Contract Documents- means those documents identified as a component of the agreement (contract) between

the Owner and the Contractor. These may include, but are not limited to, Drawings, Specifications, General
Conditions, and all pre-bid and/or pre-proposal addenda.

2. SITE: The site of the work is located at Fairfield Lake State Park, Freestone County, Texas.

3. DESCRIPTION OF WORK: Furnish all labor, materials, tools, equipment and incidentals necessary for performance
of all work associated with Project Number EH8297 & EH8298 — Replace Roofing on Park Residence 1 & 2 at the
Fairfield Lake State Park as shown on the drawings and as specified in the Bidding and Contract Documents.

4. PERFORMANCE TIME: The Contractor shall complete all work, including clean-up required by the contract within
sixty (60) calendar days after the date specified in the Notice to Proceed.

5. INQUIRIES: All inquiries in regard to the Bidding and Contract Documents, to include any discrepancies thereto and
administration of the contract, should be directed to Janie Ramirez, Contract Manager, 512/389-8601.

6. EXAMINATION OF SITE: Bidders should visit the site and be thoroughly familiar with job conditions such as the
location, accessibility, and general character of the site and/or building prior to submitting a bid. Visits shall be
scheduled with Matthew Harwood, Site Manager at 903/389-4999. Bidders are strongly encouraged to visit the site
and be familiar with the site conditions. Failure to give proper consideration in the bid to site conditions will not
constitute grounds for additional compensation.

7. VENUE: Venue is hereby fixed in Travis County, Texas.
8. LABOR, MATERIALS, AND WORKMANSHIP:
@ Unless otherwise specified herein, the Contractor shall furnish and pay for all labor, materials, equipment, tools,

construction equipment, and machinery, water, heat, utilities (unless otherwise specified in the Bidding and
Contract Documents), transportation, and other facilities and services necessary for the proper execution and
completion of this contract. All materials incorporated in the work shall be new and of the quality specified,
and all work shall be performed in a skillful and workmanlike manner. Where manufacturer’s names are
mentioned in these contract documents, it has been done in order to establish a standard of quality and
construction, not to preclude the use of equal or superior materials or products of other manufacturers.
However, substitutions must have Owner’s prior approval.

(b) Unless otherwise indicated in the Contract Documents, equipment and material shall be installed in accordance
with recommendations of the manufacturer to include such tests as manufacturer recommends. Both materials
and workmanship shall be subject to the inspection of the Owner or its representative, who will require the
Contractor to correct defective workmanship or material without cost to the Owner.
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Fairfield Lake State Park EH8297 & EH8298
Replace Roofing on Park Residences 1 & 2

9. INTENT OF THE CONTRACT DOCUMENTS:

(@)

()

©

(d)

)
(f)

(@)

(h)
(i)

The intent of the Bidding and Contract Documents is to include all of the work for the contract price and within
the contract time. All Bidding and Contract Documents are to be considered as cooperative. All work not
specified and/or not shown on the drawings but which is necessary for the completion and/or functioning and
operation of the project, shall be understood and implied as part of the contract to be performed by the
Contractor for the contract price. Such work shall be executed by the Contractor in the same manner and with
the same character of material as other portions of the contract without extra compensation.

It is the intention of the Bidding and Contract Documents to call for finished work, tested, and ready for
operation. Any apparatus, material or work described in the Bidding and Contract Documents and any
incidental accessories necessary to make the work complete in all respects and ready for operation (even though
not particularly specified) shall be furnished, delivered, and installed by the Contractor without additional
expense to the Owner. Minor details not usually shown or specified but necessary for proper installation and
operation are included in the work just as if therein specified or shown.

The Drawings depict the location and quantity of elements of the work. The specifications indicate quality. All
documents are intended to be complementary to produce the Work. Requirements of the specifications not
included in the drawings or schedules or shown on the drawings and/or schedules and not included in the
specifications shall be of like effect as if shown or mentioned in both. Explanatory notes on the drawings shall
take precedence over conflicting drawn-out indications. Figured dimensions on drawings shall take precedence
over scale measurements. Where figures are lacking, scale measurements may be followed, but in all cases the
measurements are to be checked from the work in place and those measured dimensions taken at the site shall
take precedence over scale dimensions in drawings.

In the event of conflict between Drawings and Specifications, the Specifications shall prevail. In the event of
conflict among provisions of Specifications, using the CSI format, what is called for in the division of the
predominant discipline will govern inconsistent provisions found elsewhere.

In the event of conflict among the drawings, the large-scale drawings prevail over the small-scale drawings.
Figures given on drawings shall govern over scaled measurements from drawings.

Prior to commencing the Work, in order to facilitate its responsibilities for completion of the Work in
accordance with and as reasonably inferable from the Contract Documents, prior to pricing or commencing the
Work, the Contractor shall examine and compare the Contract Documents, information furnished by the Owner,
relevant field measurements made by the Contractor and any visible or reasonably anticipated conditions at the
site affecting the Work. This duty extends throughout the construction phase prior to commencing each
particular work activity and/or system installation.

The Owner does not warrant or make any representations as to the accuracy or completeness of the information
furnished to the Contractor by the Owner. The Contractor shall promptly report in writing to the Owner the
discovery of any apparent error, omission or inconsistency in the Contract Documents prior to execution of the
Work. It is recognized, however, that the Contractor is not acting in the capacity of a licensed design
professional, and that the Contractor's examination is to facilitate construction and does not create an affirmative
responsibility to detect errors, omissions or inconsistencies or to ascertain compliance with applicable laws,
building codes or regulations. If, however, the Contractor fails to perform the examination and reporting
obligations of these provisions, the Contractor shall be responsible for any avoidable costs or direct damages.
All work shall be performed and furnished by the Contractor in accordance with accepted construction industry
practices.

A duplication of work is not intended by the Contract Documents and any duplication shall not become a basis
for extra cost to the Owner.

10. COMPLIANCE: Contractor shall comply with all laws, ordinances, statutes, rules and regulations applicable to the
project, including but not limited to those pertaining to the collection, transportation and disposal of trash and refuse and
shall obtain such permits, licenses or other authorizations as may be required.

11. LABOR, LAWS AND WAGES:

In the execution of this contract, the Contractor must comply with all applicable State and Federal laws, regulations and
rules including but not limited to those concerned with labor, equal employment opportunity, safety and minimum
wages. The Contractor shall obtain and pay for all permits required in connection with the execution of Contractor’s
work. The Owner shall be furnished with certified copies of these permits if the Owner so requests. If such laws,
regulations or rules conflict with the Bidding and Contract Documents, then the laws, regulations or rules, shall govern
instead of the Bidding and Contract Documents, except in such cases where the Bidding and Contract Documents exceed
them in quality of materials or labor, then the Bidding and Contract Documents shall be followed.
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Fairfield Lake State Park EH8297 & EH8298
Replace Roofing on Park Residences 1 & 2

DUTY TO PAY PREVAILING WAGE RATES: The Contractor shall not pay less than the wage scale of the various
classes of labor as shown on the prevailing wage schedule provided by Owner in the bid or proposal specifications. The
specified wage rates are minimum rates only. Owner is not bound to pay any claims for additional compensation made
by any Contractor because the Contractor pays wages in excess of the applicable minimum rate contained in the
Contract. The prevailing wage schedule is not a representation that qualified labor adequate to perform the Work is
available locally at the prevailing wage rates.

Notification to Workers. Contractor shall post the prevailing wage schedule in a place conspicuous to all workers on the
Project Site and shall notify each worker, in writing, of the following as they commence work on the Contract: the
worker’s job classification, the established minimum wage rate requirement for that classification, as well as the worker’s
actual wage. The notice must be delivered to and signed in acknowledgement of receipt by the worker and must list both
the wages and fringe benefits to be paid or furnished for each classification in which the worker is assigned duties. When
requested by Owner, Contractor shall furnish evidence of compliance with the Texas Prevailing Wage Law and the
addresses of all workers.

Contractor shall submit a copy of each worker’s wage-rate notification to ODR with the application for progress payment
for the period during which the worker was engaged in activities on behalf of the Project.

The prevailing wage schedule is determined by Owner in compliance with Tex. Gov’t Code, Chapter 2258. Should
Contractor at any time become aware that a particular skill or trade not reflected on Owner’s prevailing wage schedule
will be or is being employed in the Work, whether by Contractor or by Subcontractor, Contractor shall promptly inform
ODR of the proposed wage to be paid for the skill along with a justification for same and ODR shall promptly concur
with or reject the proposed wage and classification. Contractor is responsible for determining the most appropriate wage
for a particular skill in relation to similar skills or trades identified on the prevailing wage schedule. In no case, shall any
worker be paid less than the wage indicated for laborers.

Penalty for Violation. Contractor, and any Subcontractor, will pay to the State a penalty of sixty dollars ($60) for each
worker employed for each day, or portion thereof, that the worker is paid less than the wage rates stipulated in the
prevailing wage schedule.

Complaints of Violations.

Owner’s Determination of Good Cause. Upon receipt of information concerning a violation, Owner will conduct an
investigation in accordance with Tex. Gov’t Code, Chapter 2258 and make an initial determination as to whether good
cause exists that a violation occurred. Upon making a good cause finding, Owner will retain the full amounts claimed by
the claimant or claimants as the difference between wages paid and wages due under the prevailing wage schedule and
any supplements thereto, together with the applicable penalties, such amounts being subtracted from successive progress
payments pending a final decision on the violation.

No Extension of Time. If Owner’s determination proves valid that good cause existed to believe a violation had
occurred, Contractor is not entitled to an extension of time for any delay arising directly or indirectly from the arbitration

procedures.
12. INSURANCE REQUIREMENTS: SEE EXHIBIT A
13. INDEPENDENT CONTRACTOR STATUS: Contractor recognizes that it is engaged as an independent contractor

and acknowledges that Owner will have no responsibility to provide transportation, insurance or other fringe benefits
normally associated with employee status. Contractor, in accordance with its status as an independent contractor
covenants and agrees that it shall conduct itself consistent with such status, that it will neither hold itself out as nor claim
to be an officer, partner, employee or agent of Owner, including, but not limited to, unemployment insurance benefits,
social security coverage or retirement benefits. Contractor hereby agrees to make its own arrangements for any such
benefits as it may desire and agrees that it is responsible for all income taxes required by applicable law.

14, PERFORMANCE AND PAYMENT BONDS: If the total contract price exceeds $25,000, the Contractor shall
execute a Payment Bond to the Owner in the amount of the total contract price. If the total contract price exceeds
$100,000, the Contractor shall execute a Payment Bond and a Performance Bond to the Owner in the amount of the total
contract price. The performance bond is payable to the State in the full amount of the Contract and is solely for the
protection of the State and is conditioned on the faithful performance of the Work in accordance with the Contract
Documents. The payment bond is payable to the State in the full amount of the Contract and is solely for the protection
and use of payment bond beneficiaries who have a direct contractual relationship with the Contractor or a supplier of
required materials or labor. Each bond shall be executed by a corporate surety or corporate sureties duly authorized to do
business in the State of Texas and on forms provided by the Owner and approved by the Attorney General of
Texas. Corporate sureties authorized to issue bonds shall be qualified and comply with relevant provisions of the Texas
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Fairfield Lake State Park EH8297 & EH8298
Replace Roofing on Park Residences 1 & 2

Insurance Code. All Performance and Payment Bonds shall be executed by sureties which are licensed to do business in
the State of Texas and which are included in the list of companies in the current U.S. Department of the Treasury
Circular 570, “Companies holding Certificates of Authority as Acceptable Sureties on Federal Bonds and Acceptable
Reinsuring Companies”, Sections 9304 through 9308 of Title 31 of the U.S. Code Annotated. The Contractor shall
submit the executed performance and payment bonds to the Owner within ten (10) calendar days after Notice of Intent to
Award. The process of requiring and accepting bonds and making claims there under shall be conducted in compliance
with Chapter 2253, Texas Government Code. If for any reason a statutory payment or performance bond is not honored
by the surety, the Contractor shall fully indemnify and hold the Owner harmless of and from any costs, losses,
obligations or liabilities it incurs as a result. Owner shall furnish a copy of the payment bond and the related Contract to
any qualified person seeking copies who complies with 82253.026, Texas Government Code. Claims on payment bonds
must be sent directly to the Contractor and his surety in accordance with § 2253.041, Texas Government Code. All
Payment Bond claimants are cautioned that no lien exists on the funds unpaid to the Contractor on such Contract, and
that reliance on notices sent to the Owner may result in loss of their rights against the Contractor and/or his surety. The
Owner is not responsible in any manner to a claimant for collection of unpaid bills, and accepts no such responsibility
because of any representation by any agent or employee. When the value of the Contract between the Owner and the
Contractor is less than $25,000.00, claimants and their rights are governed by Texas Property Code, §§ 53.231 — 53.239.
These provisions set out the requirements for filing a valid lien on funds unpaid to the Contractor as of the time of filing
the claim, actions necessary to release the lien and satisfaction of such claims. If the Contractor fails to submit such
bond within the time stipulated herein, Owner may disqualify the bid. In such circumstances, TPWD shall be
authorized to proceed with award to the next lowest, responsive and responsible bidder.

15. ADDENDA: Any addenda issued in writing by the Owner during the period of bidding shall be covered in the
Contractor’s bid. In executing the contract such addenda shall become a part thereof and shall modify the Bidding and
Contract Documents accordingly. Oral changes in the work made during the time of bidding will not be binding. Bidders
are required to write acknowledgement of receipt of all addenda on the bid form in the space provided. BIDDER’S
FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDA MAY RESULT IN REJECTION OF BID.

16. REFERENCES AND STANDARDS:

A Contractor’s personnel shall utilize the following adopted Standard Building Codes in all design and
construction work.

1. INTERNATIONAL CODE COUNCIL ADOPTIONS*

a. BUILDING CODE INTERNATIONAL BUILDING CODE 2012

b. STRUCTURAL CODE  INTERNATIONAL BUILDING CODE 2012

C. PLUMBING CODE INTERNATIONAL PLUMBING CODE 2012

d. MECHANICAL CODE INTERNATIONAL MECHANICAL CODE 2012

e. ENERGY CODE INTERNATIONAL ENERGY CODE 2012

f. GAS CODE INTERNATIONAL FUEL GAS CODE 2012

g. RESIDENTIAL CODE  INTERNATIONAL RESIDENTIAL CODE 2012

h. EXISTING BUILDINGS INTERNATIONAL EXISTING BUILDINGS CODE 2012

2. NATIONAL FIRE PROTECTION ASSOCIATION
i. ELECTRIC CODE NATIONAL ELECTRIC CODE 2014

3. STATE ENERGY CONSERVATION OFFICE/TEXAS COMPTROLLERS OFFICE
J- ENERGY CODES FOR STATE BUILDINGS- Title 34,Part 1,Ch. 19, Sh.C, Rule 19.31
1. CERTIFICATION FOR RESIDENTIAL AND NONRESIDENTIAL BUILDINGS REQUIRED
BY ARCHITECT/ENGINEER-SEE ATTACHED
4. ACCESSIBILITY CODES
k. US DEPT. OF JUSTICE, 2010 ADA STANDARDS FOR ACCESSIBLE DESIGN
l. US DEPT. OF JUSTICE, ARCHITECTURAL BARRIERS ACT, ACCESSIBILITY GUIDELINES

FOR OUTDOOR DEVELOPED AREAS ON FEDERAL LANDS-EFFECTIVE NOVEMBER 25,
2013

m. 2012 TEXAS ACCESSIBILITY STANDARDS, ELIMINATION OF ARCHITECTURAL
BARRIERS, TEXAS GOVERNMENT CODE, CHAPTER 469
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5. PLAYGROUND SAFETY CODE
n. Public Playground Safety Handbook, U.S. Consumer Product Safety Commission.

B. In addition to the building codes adopted by Texas Parks and Wildlife Department, the latest edition of the
following industry testing and quality standards as well as any additional standards set forth in the specifications
and/or elsewhere in the Bidding and Contract Documents are incorporated herein and made a part hereof, as

applicable:

ACI American Concrete Institute

AISC American Institute of Steel Construction

CRSI Concrete Reinforcing Steel Institute

ASHRAE American Society of Heating, Refrigeration and Air Conditioning
Engineers

ASTM American Society for Testing and Materials

AWWA American Water Works Association

UL Underwriters’ Laboratories

SMACNA Sheet Metal and Air Conditioning Contractors National Association

TCA Tile Council of America

TXDOT Texas Department of Transportation

TCEQ Texas Commission on Environmental Quality

All contractors, including sub-contractors shall ensure all personnel follow the adopted Standardized Building Codes in
all design and construction work.

17. LICENSING OF TRADES: Contractor shall comply with all applicable provisions of State law related to license
requirements for skilled tradesmen, contractors, suppliers and or laborers, as necessary to accomplish the Work. In the
event Contractor, or one of its Subcontractors, loses its license during the term of performance of the Contract,
Contractor shall promptly hire or contract with a licensed provider of the service at no additional cost to Owner.

18. MEASUREMENT AND BASIS OF PAYMENT: The various items in the bid schedule will be paid at the unit or
lump sum price bid. These prices shall be full compensation for furnishing all material, labor, equipment, tools, power,
transportation, superintendence, overhead, and profit necessary to complete the construction of the various items of the
project listed in the bid schedule. It is not the intent of the bid schedule to itemize each and every labor, material or
incidental requirement. Any requirement, explicit or implied as determined by the Owner for project completion,
including testing, and not specifically mentioned in the bid schedule shall be included in items with which they would be
considered subsidiary. The measurement units that may be used are abbreviated on the bid schedule as follows:

LS | Lump Sum EA | Each LF Linear Foot SY | Square Yard
CY | Cubic Yard VF | Vertical Foot GAL US Gallon

19. CHANGES AND CHANGED CONDITIONS:

(@) The Owner may, in writing, order changes in the Contract Documents within the general scope of the contract.

(b) The Contractor shall promptly notify the Owner in writing of subsurface or latent physical conditions differing
materially from those indicated in this contract or unknown unusual physical conditions at the site, before
proceeding further with the work.

(©) If changes pursuant to this section increase or decrease the cost of, or time required for, performing the work,
then upon assertion of a claim in writing by the Contractor prior to the making of final payment under the
contract, a written equitable adjustment by change order may be made. However, no adjustment shall be made
unless the written notice required therein was given timely, or unless the Owner waives the requirement
therefore. If the adjustment cannot be agreed upon, the dispute shall be decided pursuant to the paragraph
entitled “Disputes”.

d) It is recognized by the parties hereto and agreed by them that the Specifications and Drawings may not be
complete or free from errors, omissions and imperfections or that they may require changes or additions in order
for the Work to be completed to the satisfaction of Owner and that, accordingly, it is the express intention of the
parties, notwithstanding any other provisions in this Contract, that any errors, omissions or imperfections in
such Specifications and Drawings, or any changes in or additions to same or to the Work ordered by Owner and
any resulting delays in the Work or increases in Contractor’s costs and expenses arising out of such errors, shall
not constitute or give rise to any claim, demand or cause of action of any nature whatsoever in favor of
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20.

21.

(@)

(b)

(©

Contractor, whether for breach of Contract, or otherwise; provided, however, that Owner shall be liable to
Contractor for the sum stated to be due Contractor in any Change Order approved and signed by both parties, it
being agreed hereby that such sum, together with any extension of time contained in said Change Order, shall
constitute full compensation to Contractor for all costs, expenses and damages to Contractor, as permitted under
Tex. Gov’t Code, Chapter 2260.

DISPUTES:

The dispute resolution process provided for in Tex. Gov’t Code, Chapter 2260, and the procedures provided in
Title 31, Part 2, Chapter 51, Subchapter J of the Texas Administrative Code shall be used by the Owner and the
Contractor to attempt to resolve any claim for breach of contract made by the Contractor, that is not resolved
under procedures described throughout the Terms and Conditions of the Contract.

Nothing herein shall hinder, prevent, or be construed as a waiver of Owner’s right to seek redress on any
disputed matter in a court of competent jurisdiction.

Nothing herein shall waive or be construed as a waiver of the State’s sovereign immunity.

PAYMENTS TO CONTRACTOR:

@)

(b)

©

(d)

If the contract time (or valid extension thereof) exceeds thirty (30) calendar days then upon presentation of a
properly executed voucher, progress payments equal to 90% of the value of work performed may be made
monthly on estimates approved by the Owner. Such voucher shall be accompanied by Contractor’s Progress
Payment Affidavit form furnished by Owner. Upon payment therefore, title to the property shall vest in the
Owner. This provision shall not be construed as relieving the Contractor from sole responsibility for all
material and work upon which payments have been made or the restoration of any damaged work, or as waiving
the right of the Owner to require the fulfillment of all of the terms of the contract. Final payment will be made
after all work is completed and accepted

Final Payment constitutes a waiver of all claims by the Owner, relating to the condition of the Work except
those arising from:

1. Faulty or defective Work appearing after Substantial Completion (latent defects); and/or
2. Failure of the Work to comply with the requirements of the Contract Documents; and/or
3. Terms of any warranties required by the Contract, or implied by law; and/or
4

Claims arising from personal injury or property damage to third parties.

The final payment shall not become due until the Contractor submits to the Owner the following:

1. A fully executed Contractor’s Final Payment Affidavit form furnished by Owner. Also, if required by
Owner, the Contractor shall submit other data establishing payment or satisfaction of all such obligations,
such as receipts, releases and waivers of claims arising out of the contract, to the extent and in such form as
may be designated by the Owner. If any Subcontractor refuses to furnish a release or waiver required by
the Owner, the Contractor may furnish a bond satisfactory to the Owner to indemnify it against any such
claim;

2. Two (2) sets of approved project submittals and all equipment and materials warranties/guarantees as
provided by suppliers and/or manufacturers;

3. One (1) set of “as-constructed” drawings and specifications showing all changes to the original
construction documents. Drawings also shall show routing of underground outside utilities and conduits
with actual dimensions from buildings or other known landmarks.

4. If contract exceeds $25,000, Consent Of Surety Company To final Payment form provided by Owner.

The Owner may reduce any Construction Voucher prior to payment to the extent necessary to protect the Owner
from loss on account of actions of the Contractor, including, but not limited to:

1. Defective work not remedied;

2. Damage to work of a separate contractor;

3. Failure to maintain scheduled progress;

4. Failure to comply with the requirements of Texas Government Code Chapter 2258 (Prevailing Wage Law);
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or

5. For Contracts with a value of less than $25,000 for which no payment bond is posted, receipt of written
notice by the Owner of unpaid bills, filed in conformance with § 53.232, Texas Property Code. Any funds
so withheld shall be released to the Contractor if he furnishes a bond or release of lien as provided in §
53.236, Texas Property Code;

6. Failure to maintain a current record set of "As-constructed" documents on site; and/or

7. Failure to maintain or to allow Owner's inspection of payroll records.

(e) Submission of an Application for Final Payment by the Contractor constitutes a waiver of all claims and liens
by the Contractor except those specifically identified in writing and submitted to the ODR prior to the
application for Final Payment.

0 Regardless of approval and issuance of Final Payment, the Contract is not deemed fully performed by the
Contractor and closed out until the expiration of all warranty periods.

22. TERMINATION FOR DEFAULT:

@ The Owner may, without prejudice to any right or remedy terminate the employment of the Contractor and take
possession of the site and of all materials, equipment, tools, construction equipment and machinery thereon
owned by the Contractor, under the following circumstances:

1. Persistent or repeated failure or refusal, except during complete or partial suspensions of work authorized
under the Contract Documents, to supply enough properly skilled workmen or proper materials;

2. Persistent disregard of laws, ordinances, rules, regulations or orders of any public authority having
jurisdiction, including Owner;

3. Persistent failure to prosecute the work in accordance with the Contract Documents, and to insure its
completion within the time, or any extension thereof, specified in this contract;

4. Failure to remedy defective work condemned by the Owner;

5. Failure to pay subcontractors, laborers, materialmen and suppliers pursuant to Texas Government Code
Chapter 2251;

6. Persistent endangerment, by the Contractor or its Subcontractors or other vendors, of the safety of labor or
of the Work itself;

7. Failure to maintain statutory bonds, if applicable and required herein, or failure to maintain insurance as
required herein; or

8. Any other material breach of the Contract.

9. Contractor’s insolvency, bankruptcy, or demonstrated financial inability to perform the work.

(b) The Owner reserves the right to terminate at any time for any of the above-listed reasons or causes. Owner’s
failure to exercise the right to terminate in any instance or for any proper reason shall not be construed as waiver
of the right to do so in any other instance or for any other proper reason.

(c) The Owner shall give the Contractor and its Surety (if applicable) fifteen (15) days’ prior written notice of its
intent to terminate for any of the above reasons. If the Contractor or the Surety demonstrates, to the satisfaction
of the Owner, that the condition or conditions upon which the notice of termination is based have been
removed, corrected, or will not recur, then the Owner shall rescind the notice and the Contract shall continue
unmodified, and the Contractor shall not be entitled an extension of time. Should the Contractor or the surety
fail to so demonstrate within thirty days following receipt of such notice, or fail to satisfy the Owner that the
condition or conditions upon which the notice of termination is based have been removed, corrected, or will not
recur, the Owner may arrange for completion of the Work and deduct the cost thereof from the unpaid Contract
sum remaining, including the cost of additional Architect/Engineer services made necessary by such default or
neglect, in which event no further payment shall then be made to the Contractor, by the Owner until all costs
of completing the Work shall have been paid. If the unpaid balance of the Contract Sum exceeds the costs of
finishing the Work, including compensation for the Architect/Engineer's additional services made necessary
thereby, such excess shall be paid to the Contractor. If such costs exceed the unpaid balance, the Contractor or
his surety shall pay the difference to the Owner. This obligation for payment shall survive the termination of
the Contract. The Owner reserves the right, where the Contract is terminated for cause, to take assignment of
any and all contracts between the Contractor and its Subcontractors, vendors and suppliers, and the ODR shall
promptly notify the Contractor of the contracts the Owner elects to assume. Upon receipt of such notice, the
Contractor shall promptly take all steps necessary to effect such assignment.
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23.

24,

TERMINATION FOR CONVENIENCE OF OWNER: Prior to, or during the performance of the work, the Owner

reserves the right to terminate the Contract for unforeseen causes not limited to court orders, loss of funding, acts of the
federal government to discontinue the work, etc., that may occur and render the Owner’s continued performance of the
Contract impossible or illegal. Upon such an occurrence, the following procedures will be adhered to:

(@)

(b)

(©

(d)

The Owner will immediately notify the Contractor in writing, specifying the reason for and the effective
termination date of the Contract. Such notice shall also contain any instructions necessary for the protection,
storage or decommissioning of incomplete work or systems, and for safety;

After receipt of the notice of termination, the Contractor shall immediately proceed with the following
obligations, regardless of any delay in determining or adjusting any amounts due at that point in the contract and

1. Stop all work;

2. Place no further subcontracts or orders for materials or services;

3. Terminate all subcontracts for convenience;

4. Cancel all material and equipment orders as applicable;

5. Take action that is necessary to protect and preserve all property related to this Contract which is in the
possession of the Contractor.

Within 30 days of the notice of termination, the Contractor shall submit the final termination settlement proposal
to the Owner based upon costs up to the date of termination, any provable loss (excluding anticipated profits and
the cost for preparation of the final termination settlement proposal). If the Contractor fails to submit the proposal
within the time allowed, the Owner may determine the amount due to the Contractor because of the termination
and shall pay the determined amount to the Contractor.

If the Contractor and the Owner fail to agree on the settlement amount, the matter will be handled as a dispute
through administrative procedures as established in paragraph entitled “Disputes” of these Terms and Conditions
(Construction).

WARRANTY OF CONSTRUCTION:

(@)

(b)

)

Contractor warrants to the Owner that all Work shall be executed in accordance with the Contract Documents,
complete in all parts and in accordance with approved practices and customs, and of the best finish and
workmanship. Unless otherwise specified, all materials and equipment incorporated in the Work under the
Contract shall be new. The Owner may, at its option, agree in writing to waive any failure of the Work to
conform to the Contract Documents, and to accept a reduction in the Contract Price for the cost of repair or
diminution in value of the Work by reason of such defect. Absent such a written agreement, however, the
Contractor's obligation to perform and complete the Work in accordance with the Contract Documents shall be
absolute and is not waived by any inspection or observation by the Owner, Architect/Engineer or others, by
making any progress payment or final payment, except as provided in §19, by the use or occupancy of the Work
or any portion thereof by the Owner, at any time, or by any repair or correction of such defect made by the
Owner.

Except as otherwise specified, the Contractor shall repair all defects in materials, equipment or workmanship
appearing within one year from the date of Substantial Completion of the Work as a whole. Upon receipt of
written notice from the Owner of the discovery of any defects, the Contractor shall promptly and at its own cost
remedy the defects and replace any property damaged therefrom. In case of emergency where delay would
cause serious risk of loss or damage to the Owner, or if the Contractor, after notice, fails to proceed promptly
and remedy within fifteen (15) days or within another period of time which has been agreed to in writing, in
compliance with the terms of the warranty and guarantee, the Owner may have the defects corrected and the
Contractor and his surety shall be liable for all expenses incurred.

Where a particular piece of equipment or component of the work for which a separate warranty is required
under the Contract Documents is placed in continuous service before Substantial Completion, the date of
service commencement shall be certified by the Architect/ Engineer and the Warranty Period for that equipment
or component shall run from the date so certified. In addition to the Contractor's warranty and duty to repair, as
set forth in herein, the Contractor expressly assumes all warranty obligations required under the Contract
Documents for specific building components, systems and equipment. The Contractor may satisfy any such
obligation by obtaining and assigning to the Owner a complying warranty from a manufacturer, supplier, or
subcontractor. Where an assigned warranty is tendered and accepted by the Owner which does not fully comply
with the requirements of the Contract Documents, the Contractor shall remain liable to the Owner on all
elements of the required warranty that are not provided by the assigned warranty.

Terms and Conditions (010615) Page 8 of 17



Fairfield Lake State Park EH8297 & EH8298
Replace Roofing on Park Residences 1 & 2

25.

26.

217.

28.

INDEMNIFICATION AND HOLD HARMLESS:

Indemnification of Owner. The Contractor covenants and agrees to FULLY INDEMNIFY and HOLD HARMLESS,
the Owner and the elected officials, employees, officers, directors, volunteers, and representatives of the Owner,
individually or collectively, from and against any and all costs, claims, liens, damages, losses, expenses, fees, fines,
penalties, proceedings, actions, demands, causes of action, liability and suits of any kind and nature, including but not
limited to, personal or bodily injury, death and property damage, made upon the Owner directly or indirectly arising out
of, resulting from or related to Contractor’s activities under this Contract, including any acts or omissions of Contractor,
any agent, officer, director, representative, employee, consultant or the Subcontractor of Contractor, and their respective
officers, agents, employees, directors and representatives while in the exercise of performance of the rights or duties
under this Contract. The indemnity provided for in this paragraph does not apply to any liability resulting from the
negligence of the Owner, officers or employees, separate Contractors or assigned contractors, in instances where such
negligence causes personal injury, death or property damage. IN THE EVENT CONTRACTOR AND OWNER
ARE FOUND JOINTLY LIABLE BY A COURT OF COMPETENT JURISDICTION, LIABILITY WILL BE
APPORTIONED COMPARATIVELY IN ACCORDANCE WITH THE LAWS OF THE STATE OF TEXAS,
WITHOUT WAIVING ANY GOVERNMENTAL IMMUNITY AVAILABLE TO THE STATE UNDER
TEXAS LAW AND WITHOUT WAIVING ANY DEFENSES OF THE PARTIES UNDER TEXAS LAW.

@ The provisions of this Indemnification are solely for the benefit of the parties hereto and not intended
to create or grant any rights, contractual or otherwise, to any other person or entity.

(b) Promptly advise the Owner in writing of any claim or demand against the Owner or the Contractor
known to the Contractor related to or arising out of the Contractor’s activities under this Contract.

FORCE MAJUERE:

Contractor is not responsible for failure to perform an obligation under this Agreement if such failure is as a result of acts
of God, war, order of legal authority, or other unavoidable cause not attributable to the fault or negligence of Contractor.
The burden of proof for relief based on force majeure rests upon Contractor. Before Contractor may be granted relief
under force majeure for a failure to perform an obligation under this Agreement, Contractor must notify Owner in writing
of their intent to claim relief under force majeure, perform all reasonable measures to minimize delay or damages caused
by foreseeable events, and fulfill all non-excused obligations under this Agreement.

DELAYS AND EXTENSION OF TIME:

(@) The Contractor may be granted an extension of time because of changes ordered in the work or because of
unforeseeable delays not within the control of or arising from the fault of either the Contractor or Owner caused
by the following:

1. Unusual delay in the delivery of materials, components or equipment to be incorporated into the work.
Strikes and labor disputes (but not the availability of adequately skilled labor, unless such impact is
caused solely by the conduct of the Owner);

2. Physical damage to the work caused by circumstances beyond the control of the Contractor;

War, civil unrest or insurrection;

4. Other unforeseeable causes beyond the control of either the Contractor or the Owner, including
inclement weather, but not for delays that merely extend the duration of non-critical activities, or which
consume only float without delaying the project completion date.

w

(b) Claims or extensions of time must be made in writing within thirty (30) calendar days after the onset of the
event or circumstance giving rise to the delay, except in the case of inclement weather, claims for which shall be
submitted in writing within 30 calendar days after cessation of the cause of the delay. All time extension claims
shall be supported by sufficient written evidence to justify the claim. In the case of a continuing cause of delay,
only one claim is necessary. Claims for extensions of time shall be stated in numbers of whole calendar days. In
case of claims for extension of time because of inclement weather, such extension of time shall be granted only
because such inclement weather prevented the execution of major or critical path items of work.

NO DAMAGES FOR DELAY: THE CONTRACTOR HAS NO CLAIM FOR MONETARY DAMAGES FOR
DELAY OR HINDRANCES TO THE WORK FROM ANY CAUSE, INCLUDING WITHOUT LIMITATION
ANY ACT OR OMISSION OF THE OWNER.
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29.

30.

3L

COMPLIANCE WITH LAWS AND SAFETY PRECAUTIONS AND PROGRAMS:

(@)

(b)

©

Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs in
connection with the work and it shall be the duty and responsibility of the Contractor and all of its
subcontractors to be familiar and comply with all requirements of Public Law 91-596, 29 U.S.C. Secs. 651, et
seq., the Occupational Safety and Health Act of 1970, (OSHA) and all amendments thereto, and to enforce and
comply with all of the provisions of this Act.

It shall be the duty and responsibility of the Contractor and all of its subcontractors to comply with any and all
state and federal statutes, rules, and regulations, including but not limited to those relating to hazardous
materials.

In any emergency affecting the safety of persons or property, the Contractor shall act, at his discretion, to
prevent threatening damage, injury or loss provide Owner with prompt notice if Contractor believes that any
significant changes in the work or variations from Contract Documents have been caused by Contractor’s
emergency response. Any additional compensation or extension of time claimed by the Contractor resulting
from emergency work shall be considered in accordance with paragraph entitled “Changes and Changed
Conditions”.

CONTRACT COMPLETION AND LIQUIDATED DAMAGES:

(@)

(b)

(©)

Contract Period: This contract must be completed within the specified number of days commencing on the date
stated in the Notice to Proceed. Unless specifically stated as “working day”, the term “day “ or “calendar day”
shall mean every day of the year. Contractor shall submit a schedule for normal working days.

The Owner has determined that the completion of the work in this contract is critical to the proper operation of
the facility, and the Contractor's failure to complete the Work within such time will cause damage to the Owner.
Since exact damages are difficult to determine or forecast, the sum of $339.22 per calendar day is hereby
established by the parties as a reasonable estimate of just compensation to the Owner for the failure of the
Contractor to complete the work by the time set forth in the contract or authorized extension thereto. Said sum
will be deducted from the money due or to become due to the Contractor, not as a penalty, but as liquidated
damages and added expense including administrative and inspection costs for each and every calendar day the
work or any portion thereof shall remain incomplete after the expiration of the time limit set in the contract or
authorized extension.

Charges for liquidated damages will begin accumulating on the first calendar day following the final contract
completion date and continue until the date of final acceptance as established by the Owner. Final acceptance
will not be issued until all punch list items have been completed, as verified by Owner.

CONSTRUCTION SUBMITTALS:

@)

GENERAL.:

1. A TPWD standard Submittal Cover Sheet must accompany each numbered submittal set. One Submittal
per Submittal Cover Sheet.

2. The number of copies of submittals required for each item shall be not less than the original and four (4)
copies for Owner’s use, plus the number of additional copies that the Contractor desires for his own use.

3. The Contractor must double-check and sign all submittals before forwarding them to the Owner for review
and action.

4. The Architect/Engineer and the Owner will review the submittal data. If there are no exceptions taken to
the submittal, the original and three copies will be retained by the Owner. All remaining copies will be
returned to the Contractor. The Contractor must keep one copy at the jobsite at all times.

5. If further action is required by the Contractor, Owner will retain three copies of the submittal data for the
Owner’s use and return all remaining copies to the Contractor.

6. Any and all costs, direct or indirect, incurred by Owner in reviewing submittals in excess of two (2) times
will be charged to the Contractor and deducted from the total price for the work.

7. Owner’s approval of shop drawings and/or any aspects of the work shall not act to transfer Contractor’s
responsibility for, nor relieve Contractor from the performance of any of Contractor’s duties set forth in the
contract documents.
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(b) PRE-CONSTRUCTION SUBMITTALS: The following Pre-construction Submittals shall be submitted by the

Contractor for the Owner’s review and approval. Prior to the Pre-construction Conference, the Owner will
provide more specific clarification regarding the requirements for each PR Submittal.

1. Submittal PR-1 — To be submitted to Owner not later than ten (10) days after issuance of the Notice of
Intent to Award:

Contractor’s Superintendent: List of name and qualifications of the person designated as project
superintendent.

Subcontractors/Materials Suppliers: List of all subcontractors and major material/equipment suppliers
that Contractor and Contractor's major subcontractors propose to use. This list shall include correct
names, mailing addresses and phone numbers.

Contractor’s Authorized Representatives: List of names and titles of Contractor’s representatives
authorized to sign contractual documents and construction vouchers.

Licensed Craftspersons: List of names, qualifications and licenses of all licensed crafts required by the
contract documents.

2. Submittal PR-2 — To be submitted to Owner not later than ten (10) days after issuance of the Notice of
Intent to Award:

Contract Price Breakdown (Schedule of Values), itemizing material and labor for each classification of
work.

1. Owner will provide forms entitled “Construction Voucher Schedule of Values” for the
Contractor’s use in preparing the breakdown. After contract award, the Owner will also
provide further clarification including an example.

2. Itemization of material and labor costs is required so the Owner may make progress payments
on materials delivered. For each bid item or classification of work to be listed in the “Type of
Work” column on the Construction Voucher Schedule of Values, the Contractor shall
multiply the unit bid price by the estimated quantity for each bid item to arrive at the
“Contract Cost” for each such bid item. Contractor shall separately itemize material and
labor costs for each such bid item in the “Type of Work” column.

Work Progress Schedule (in duplicate) of Contractor’s Proposed Progress Schedule for work tasks in
relation to the entire project. Owner will provide a schedule bar chart form to aid the Contractor in
preparing a schedule. The Contractor shall follow this format and must indicate all work tasks as well
as differentiate critical path work tasks from non-critical path tasks showing the beginning and ending
dates for each critical and non-critical path work task.

(©) MATERIAL SUBMITTALS: - To be submitted to Owner prior to the installation of any materials. It is

the Contractor’s responsibility to incorporate lead time required for review, resubmittal, ordering,
manufacturing, fabrication and delivery. Contractor is responsible if a delay in lead time planning
affects the critical path:

1. Contractor shall submit manufacturer’s information on all materials and equipment, regardless of whether
substitutions are being requested.

2. Substitution requests must be submitted early enough to allow time for evaluation by the Owner and for
resubmittal, if required. Material substitutions will not be allowed following this 10-day period.

3. No materials shall be ordered or installed until submittals for such materials have been received and acted
upon by the Owner.

32. PRECONSTRUCTION CONFERENCE: After the Contractor's receipt of the Notice to Proceed and prior to the start

of work, a conference between the Owner and the Contractor will be held at the site to discuss provisions of the contract
documents and to coordinate the work effort. The Contractor's jobsite Superintendent is required to attend. At that
time the Contractor shall be furnished additional sets of Contract Documents.

33. ARCHEOLOGICAL MONITORING: The Antiquities Code of Texas, established by Article 6145-9 of Vernon's

Texas Civil Statutes applies to this project. Violations of the Code are subject to penalties as provided by Code. Copies of
the Code may be obtained from the Texas Antiquities Committee, P. O. Box 12276, Austin, Texas. Excavation work on
the project will be monitored by the Owner's archeologist. Any and all artifacts discovered during project shall be
immediately reported to Owner's Archeologist. Any materials found on site remain the property of the Owner.
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34. OWNER'S INSPECTION — QUALITY ASSURANCE:

@ The Owner will employ a Project Inspector who will periodically inspect and observe the construction progress,
procedures, and materials of the Contractor for the purpose of providing quality assurance for the Owner. Such
observations by Owner shall not be construed as construction supervision nor indication of approval of the
manner or location in which the work is being performed as being a safe practice or place. The Contractor shall
offer full cooperation to facilitate these observations and shall be responsive to questions from the Owner's
Inspector regarding methods, equipment, materials, and intentions in pursuing the work or any particulars
thereof.

(b) Contractor shall notify Inspector when work is ready for inspection or testing. It shall be Contractor's
responsibility to give such notifications sufficiently in advance of other work to prevent delays. A minimum of
five (5) working days advance notice is required, and Contractor shall include in his work schedule such notice
periods for inspections and/or testing. Failure to do so shall cause any certifications of testing to be void and
require the Contractor to re-test at the Owner's request. All expenses for re-testing shall be borne by the
Contractor.

(©) Tests cannot be conducted and work cannot be covered up until the Inspector observes and authorizes
continuation of work. The Contractor shall bear all costs for re-tests and for removal and replacement of
construction resulting from unauthorized continuation.

(d) Should ODR fail to make the necessary inspection within the agreed period, Contractor may proceed with
cover-up Work after making every reasonable effort to contact the ODR and after documenting the Work, but is
not relieved of responsibility for Work to comply with requirements of the Contract Documents.

(e) If applicable, all permanent utilities shall be connected before final tests are conducted for equipment and
systems. Final operational tests shall be conducted prior to project acceptance by the Owner. The Contractor
shall provide the materials, energy, equipment and personnel to conduct the tests required in the contract.

® If the Owner rejects materials that have been incorporated into the project, any testing performed to prove
compliance will be at the expense of the Contractor.
()] No work shall be performed on weekends or State-designated holidays unless approved by the inspector.

35. AVAILABILITY OF FUNDS: This contract is subject to cancellation, without penalty, either in whole or in part, if
funds are not appropriated by the Texas Legislature, or otherwise made available, to the Texas Parks and Wildlife
Department.

36. CONSTRUCTION MATERIALS:

@ Materials:
1. All materials shall be new and of the quality specified. Materials shall be free from defects.
2. Unless otherwise indicated in the specifications, material shall be installed in accordance with the
manufacturer’s recommendations and shall include such tests as manufacturer recommends.

(b) Storage and Protection of Materials:

1. The Contractor is responsible for all damages to work performed and material delivered until completion
and final acceptance of work. All materials shall be suitably stored to be protected from damage.
Watertight storage facilities of suitable size with floors raised above the ground shall be provided for all
materials subject to damage from exposure to the weather. Other materials shall be stored on blocks off the
ground. Materials shall be stored to permit easy access for inspection and identification. Any material that
has deteriorated, become damaged or otherwise unfit for use, shall not be used in the work (as judged by
Owner). Upon completion of all work, or when directed, the Contractor shall remove storage facilities
from the site.

2. If applicable, during construction, open ends of all drains, piping and conduit, and all openings in
equipment, shall be closed before leaving the work at any time so as to prevent the entrance of all foreign
matter.

37. EXECUTION OF THE WORK/CONSTRUCTION SITE AND JOB CONDITIONS:

@ Superintendence: Contractor shall employ a competent person or persons who will be present at the Project Site
during the progress of the Work to supervise or oversee the work. The competent persons are subject to the
approval of ODR through the submittal process stated in Item 30. Contractor shall not change approved staff
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38.

39.

40.

41.

during the course of the project without the written approval of ODR unless the staff member leaves the
employment of Contractor.

(b) Jobsite: The Contractor will be provided with designated space in the immediate vicinity of the job site for use
during construction. Unauthorized damage to any existing utilities, building facilities, structures, or plant life
shall be repaired by the Contractor at no expense to the Owner. The Contractor shall take precautions necessary
to protect persons and property against injury or damage and shall be responsible for any such injury or damage.
The Contractor shall not allow any unsafe or unsanitary conditions to develop as a result of Contractor’s
operations for the duration of construction.

(©) Utilities: Water and electrical power are available and will be furnished by the Owner at no charge to the
Contractor. However, any temporary connections, appurtenances or extensions shall be provided by the
Contractor at no cost to the Owner and removed from the premises at the conclusion of the contract.

(d) Telephone: There is no telephone service at the site available to the Contractor. Contractor shall maintain a
cellular or mobile telephone at the site and notify the ODR of the number.
(e) Toilet Facilities: The Contractor shall provide and maintain in neat, sanitary condition temporary toilets and

other necessary accommodations for employees’ use to comply with the regulations of the State Department of
Health or other jurisdiction. The Owner will designate a location on the site for the Contractor to place
temporary toilets.

® Trash and Debris: The Contractor shall not allow trash or debris to accumulate on the site. At the end of primary
segments (installation and removal) of the project, Contractor shall clean the entire area of any litter resulting
from Contractor’s efforts and shall leave the area “broom clean”. The Contractor shall maintain the premises as
clean and presentable as good construction practices will allow at all times.

(9 Project Identification: There shall be no project signs of any size or type allowed on the project site or
surrounding Texas Parks and Wildlife Department property at any time unless Federal Funds are used.

(h) Fire Protection: The Contractor shall take stringent precautions against fire. Open fires are not allowed unless
approved in writing by Owner.

0] Other Activities: The Contractor shall perform the work without interfering with other contractors’ work or
Owner’s activities to the extent possible and with as little delay.

)] Field Office: The Owner will provide the Contractor with a site on which the Contractor may place a small,

temporary office structure.

SITE OPERATIONS: During construction of this project the park will remain open to public visitation. It is the
responsibility of the Contractor to maintain convenient access and egress to park facilities in a manner to be approved by
the Owner. The Contractor shall also be responsible for public safety at his construction sites. All temporary fencing,
barricades, warning lights, signs, and flagmen shall be provided and maintained in good condition throughout the course
of the project. The Contractor shall maintain security of construction sites.

PROTECTION OF SITE: The Contractor shall protect all trees and shrubs adjacent to construction site, and if
Contractor finds that the work will require removal of trees the Contractor shall obtain approval of Owner prior to
removal. The Contractor shall be held liable for removal of trees without prior approval of Owner.

UNDERGROUND OBSTACLES: The approximate location of existing underground improvements and utilities is
shown on the drawings according to the best information available to the Owner; in addition, the Contractor will make
every effort to establish the exact location of such underground improvement or utility by contacting owners of same and
by prospecting in advance of all trenching and subsurface excavations.

CUTTING AND PATCHING: Where indicated in the construction documents, this project requires cutting into
existing construction for the performance of the work and requires subsequent fitting and patching to restore the existing
work to original condition.

@ Utilities:
1. Do not cut and patch utilities until all necessary approvals and coordination requirements are accomplished.
2. Before cutting services which are to remain permanently or temporarily in service, provide by-pass system
as necessary to maintain service.
3. After by-pass and cutting, cap, valve or plug and tightly seal remaining portion of service piping or conduit
to prevent entrance of moisture and foreign matter.
(b) Structural Work:
1. Do not cut and patch structural work in a manner that would result in a reduction of load-carrying capacity
or of load-deflection ratio.
(c) Inspection:
1. Before cutting, examine items to be cut and patched and the conditions under which the work is to be
performed. If unsafe or otherwise unsatisfactory conditions are encountered, take corrective action before
proceeding with the work.
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42.

43.

44,

45.

46.

47.

48.

2. Meet at the work site with all trades involved in cutting and patching. Review areas of potential
interference and conflict between the various trades. Coordinate layout of the work and resolve potential
conflicts before proceeding with the work.

AS-CONSTRUCTED DRAWINGS: The Contractor shall set aside one set of construction drawings and specifications
to be used for keeping a record of all changes made during construction. The Contractor shall be responsible for keeping
these drawings and specifications current and neatly noting with colored pencil or ink the actual conditions of the work
and show and reference all changes made during construction. These drawings will be checked once each month by the
Owner and partial payments will not be made to the Contractor until the Owner verifies that the records are being
properly kept. These construction drawings shall be turned over to the Owner at the completion of the project. Final
payment will not be made until these drawings have been received and approved by the Owner.

CLEAN-UP: The Contractor shall remove all waste products, dust, dirt, debris, packaging, trash, fingerprints, grease
containers, and other deleterious materials and marks from the site upon completion of the work. Refer to individual
specification sections for special cleaning required by that section. Contractor is expected to leave the project in spotless,
“like new” condition.

MINIMUM QUALIFICATIONS: Contractor must meet the following minimum qualifications and describe required
experience on submitted Contractor’s Qualification Statement:

CONTRACTOR MUST SHOW EVIDENCE OF FIVE (5) YEARS PRIOR EXPERIENCE ON THE
QUALIFICATION STATEMENT IN CONSTRUCTION SIMILAR TO THIS PROJECT (AS JUDGED BY OWNER)
TO BE ELIGIBLE FOR AWARD OF THIS CONTRACT.

OCCUPATIONAL SAFETY AND HEALTH STANDARDS: Prior to trenching below a depth of four (4) feet (if
applicable), a Contractor must submit separate pay items for: (i) trench safety to be determined by the linear feet of
trench excavated, and (ii) special shoring requirements, if any, to be determined by the square feet of shoring used,
pursuant to Texas Government Code, Title 10, Chapter 2166, Section 2166.303. Such pay item(s), following calculation
as required above, shall be quoted on the basis of a total lump sum price.

RIGHT TO AUDIT: The Contractor shall maintain and retain supporting fiscal and any other documents relevant to
showing that any payments under this Contract funds were expended in accordance with the laws and regulations of
the State of Texas, including but not limited to, requirements of the Comptroller of the State of Texas and the State
Auditor. The Contractor shall maintain all such documents and other records relating to this Contract and the State’s
property for a period of four (4) years after the date of submission of the final invoices or until a resolution of all
billing questions, whichever is later. The Contractor shall make available at reasonable times and upon reasonable
notice, and for reasonable periods, all documents and other information related to the Project. The Contractor and the
subcontractors shall provide the State Auditor with any information that the State Auditor deems relevant to any
investigation or audit. Contractor must retain all work and other supporting documents pertaining to this Contract, for
purposes of inspecting, monitoring, auditing, or evaluating by TPWD and any authorized agency of the State of Texas,
including an investigation or audit by the State Auditor. The Contractor shall cooperate with any authorized agents of
the State of Texas and shall provide them with prompt access to all of such State’s work as requested. The
Contractor’s failure to comply with this Section shall constitute a material breach of this Contract and shall authorize
the TPWD and the State of Texas to immediately assess appropriate damages for such failure. The acceptance of
funds by the Contractor or any other entity or person directly under this Contract, or indirectly through a subcontract
under this Contract, shall constitute acceptance of the authority of the State Auditor to conduct an audit or
investigation in connection with those funds. The Contractor acknowledges and understands that the acceptance of
funds under this Contract shall constitute consent to an audit by the State Auditor, Comptroller or other agency of the
State of Texas. The Contractor shall ensure that this paragraph concerning the State’s authority to audit funds
received indirectly by subcontractors through the Contractor and the requirement to cooperate is included in any
subcontract it awards.

RESERVED

RESERVED
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49.

50.

Sl

52.

LAYOUT OF WORK AND SURVEYS:

The Contractor, at Contractor’s expense, shall be responsible for establishing base lines, and bench marks if applicable,
for the limits of the project. The Contractor shall also be responsible for all measurements that may be required for the
execution of the work to the location and limit marks prescribed in the specifications or on the drawings, subject to such
modifications as the Owner may require, to meet changed conditions or as a result of necessary modifications to the
work.

IMMIGRATION REFORM: The Immigration Reform and Control Act of 1986 and 1990, as amended require that
allemployees hired since 1986 provide proof of identity and employment eligibility before they can work in the United
States. The Owner is committed to complying with all applicable immigration laws of the United Sates and requires
compliance by all Contractors and Subcontractors who contract with the State. Contractor shall not place any employee
of Contractor at a worksite, nor shall Contractor permit any employee, nor any Subcontractor, to perform any work on
behalf of or for the benefit of the State, without first ensuring said employee’s authorization to lawfully work in the
United States.

Contractor acknowledges, agrees and warrants (a) that Contractor maintains and follows an established policy to verify
the employment authorization of its employees and to ensure continued compliance for the duration of employment, (b)
that Contractor has verified the identity and employment eligibility of all employees in compliance with applicable law,
(c) that Contractor has established internal safeguards and reporting policies to encourage its employees to report any
suspected violations of immigration policies or of immigration law promptly to Contractor’s senior management and (d)
that Contractor is without knowledge of any fact that would render any employee or subcontractor of Contractor
ineligible to legally work I the United States.

Contractor further acknowledges, agrees and warrants that Contractor (e) has complied and shall at all times during the
term of this Contract comply in all respects with the Immigration Reform and Control Act of 1986 and 1990 as amended,
the Illegal Immigration Reform and Immigrant Responsibility Act of 1996, as amended, and all of the laws, rules and
regulations relating thereto (f) has properly maintained and shall at all times during the term of this Contract properly
maintain all records required by Department of Homeland Security, Immigration and Customs Enforcement (DHS-ICE),
including, with limitation, the completion and maintenance of the Form 1-9 for each of Contractor’s employees and (g)
has responded and shall at all times during the term of this Contract respond, in a timely fashion to any inspection
requests related to such 1-9 Forms. During the term of this Contract, Contractor shall and shall cause its directors,
officers, manager, agents and employees to, fully cooperate in all respects with any audit, inquiry, inspection or
investigation that may be conducted by the Owner or any State Agency of Contractor or any of its employees.

CIVIL RIGHTS: Contractor shall comply with all federal, state and local laws, regulations, executive orders,
ordinances and requirements and guidelines applicable to a Contractor providing services to the State of Texas as these
laws, regulations, executive orders, ordinances, and requirements and guidelines currently exist and as they are amended
throughout the term of this Contract. The Owner reserves the right in its sole discretion to unilaterally amend this
Contract throughout its term to incorporate any modifications necessary for Owner’s or Contractor’s compliance with all
applicable State and federal laws and regulations. Without limiting the foregoing, Contractor expressly agrees to comply
with the following laws, regulations and executive order to the extent they are applicable to the Contract: (i) Titles VI
and VII of Civil Rights Act of 1964, as amended; (ii) Sections 503 and 504 of the Rehabilitation Act of 1973, as
amended; (iii) the Americans with Disabilities Act of 1990, as amended; (iv) Executive Order 11246, as amended; (V)
The Age Discrimination in Employment Act of 1967, as amended, and the Age Discrimination Act of 1975, as amended;
(vi) The Vietnam Era Veterans’ Readjustment Assistance Act of 1974, as amended; (vii) 40 TAC § 819.12 & Texas
Labor Code Chapter 21 relating to Prohibitions relating to employment and discrimination; (viii) all regulations and
administrative rules established pursuant to the foregoing laws; (ix) all other applicable requirements of federal and state
civil rights and rehabilitation statutes, rules and regulations; and (x) all federal and state laws governing the handling,
processing, packaging, storage, labeling and delivery of food products, if applicable. All laws, regulations and executive
orders applicable to the Contract are incorporated by reference where so required by law.

FEDERAL, STATE AND LOCAL REQUIREMENTS: Contractor shall demonstrate on-site compliance with the
Federal Tax Reform Act of 1986, Section 530 of the Revenue Act of 1978, dealing with issuance of Form W-2’s to
common law employees. Contractor is responsible for both federal and State unemployment insurance coverage and
standard Worker’s Compensation insurance coverage. Contractor shall comply with all federal and State tax laws and
withholding requirements. The State of Texas shall not be liable to Contractor or its employees for any Unemployment
or Worker’s Compensation coverage or federal or State withholding requirements. Contractor shall indemnify the State
of Texas and shall pay all costs, penalties or losses resulting from Contractor’s omission or breach of this Section.
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53.

54.

55.

56.

57.

58.

59.

60.

61.

SEVERABILITY CLAUSE: In the event that any provision of this Contract is later determined to be invalid, void, or
unenforceable, then the remaining terms, provisions, covenants and conditions of this Contract shall remain in full force
and effect and shall in no way be affected, impaired or invalidated.

NO WAIVER: Nothing in this Contract shall be construed as a waiver of the state’s sovereign immunity. This Contract
shall not constitute or be construed as a waiver of any of the privileges, rights, defenses, remedies or immunities available
to the State of Texas. The failure to enforce or any delay in the enforcement of any privileges, rights, defenses, remedies
or immunities available to the State of Texas under this Contract or under applicable law shall not constitute a waiver of
such privileges, rights, defenses, remedies or immunities or be considered as a basis for estoppel. The Owner does not
waive any privileges, rights, defenses or immunities available to the Owner by entering into this Contract or by its
conduct prior to or subsequent to entering into this Contract.

DECEPTIVE TRADE PRACTICES; UNFAIR BUSINESS PRACTICES: Contractor represents and warrants that
it has not been the subject of allegations of Deceptive Trade Practices violations under Tex. Bus. & Com Code, Chapter
17 or allegations of any unfair business practice in any administrative hearing or court suit and that Contractor has not
been found to be liable for such practices in such proceedings. Contractor certifies that it has those officers who have
served as officers of other entities who have been the subject of allegations of Deceptive Trade Practices violations or
allegations of any unfair business practices in an administrative hearing or court suit and those such officers have not
been found to be liable for such practices in such proceedings.

EQUAL OPPORTUNITY: Contractor represents and warrants that it shall not discriminate against any person on the
basis of race, color, national origin, creed religion, political belief, sex, sexual orientation, age and disability in the
performance of this Contract.

FELONY CRIMINAL CONVICTIONS: Contractor represents and warrants that Contractor has not and Contractor’s
employees have not been convicted of a felony criminal offense or that if such a conviction has occurred, Contractor has
fully advised the Owner as to the facts and circumstances surrounding the conviction.

ASSIGNMENTS: Without the prior written consent of the Owner, Contractor may not assign this Contract, in whole or
in part and may not assign any right or duty required under it.

INDEPENDENT CONTRACTOR: Contractor shall serve as an independent contractor in providing services under
this Contract. Contractor’s employees are not and shall not be construed as employees or agents of the State of Texas.

PATENT, TRADEMARK, COPYRIGHT AND OTHER INFRINGEMENT CLAIMS: Contractor shall
indemnify, save and hold harmless the State of Texas from and against claims of patent, trademark, copyright, trade
secret or other proprietary rights, violations or infringements arising from the State’s or Contractor’s use of or acquisition
of any services or other items provided to the State of Texas by Contractor or otherwise to which the State of Texas has
access as a result of Contractor’s performance under this Contract, provided that the State shall notify Contractor of any
such claim within a reasonable time of the State’s receiving notice of any such claim. If Contract is notified of any claim
subject to this section, Contractor shall notify the Owner of such claim within five (5) business days of such notice. No
settlement of any such claim shall be made by Contractor without the Owner’s prior written approval. Contractor shall
reimburse the State of Texas for any claims, damages, losses, costs, expenses, judgments or any other amounts,
including, but not limited to, attorney’s fees and court costs, arising from any such claim. Contractor shall pay all
reasonable costs of the State’s counsel and shall also pay costs of multiple counsel, if required to avoid conflicts of
interest. Contractor represents that it has determined what licenses, patents and permits are required under this Contract
and has acquired all such licenses, patents and permits.

PUBLIC INFORMATION: All information, documentation, and other materials submitted in response to this
solicitation are considered non-confidential and/or non-proprietary and are subject to public disclosure under the Texas
Public Information Act (Texas Government Code, Chapter 552.001, et seq.) after award of a Contract. However, certain
information may be confidential and fall under an exception to disclosure under the Public Information Act such as
proprietary information, trade secrets, and certain commercial and financial information where disclosure might cause
“substantial competitive harm to your business.” If the Bidder believes that his response to this solicitation contains
confidential information in those categories, the Bidder must specifically document this at the top or bottom of each page
that contains the information the Bidder considers confidential. The Bidder’s documentation must include a statement
that confidential information is contained on that page, refer to its exact location on the page, and describe the specific
nature of the exception to the Texas Public Information Act that the Bidder believes applies to this information, i.e.
copyrighted, trade secret, proprietary, financial etc. A general disclaimer that the Bidder‘s response contains confidential
information will not be sufficient to meet this requirement. If such documentation is not provided, TPWD will
assume that all information provided in the response to this solicitation is disclosable under the Act.
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The Owner strictly complies with all statutes, court decisions, and opinions of the Texas Attorney General with respect to
disclosure of information in this Invitation for Bids.

If an Open Records Request is made for public information, Contractor is required to submit the information in Adobe
Acrobat 6.0 .pdf file format to Owner at no additional cost.

62. U.S. DEPARTMENT OF HOMELAND SECURITY’S E-VERIFY SYSTEM

By entering into this Contract, the Contractor certifies and ensures that it utilizes and will continue to utilize, for the term
of this Contract, the U.S. Department of Homeland Security’s E-Verify system to determine the eligibility of:

@) All persons employed to perform duties within Texas, during the term of the Contract; and
(b) All persons (including subcontractors) assigned by the Respondent to perform work pursuant to the Contract,
within the United States of America.

The Contractor shall provide, upon request of Texas Parks and Wildlife Department, an electronic or hardcopy
screenshot of the confirmation or tentative non-confirmation screen containing the E-Verify case verification number for
attachment to the Form 1-9 for the three most recent hires that match the criteria above, by the Contractor, and
Contractor’s subcontractors, as proof that this provision is being followed.

If this certification is falsely made, the Contract may be immediately terminated, at the discretion of the state and

at no fault to the state, with no prior notification. The Contractor shall also be responsible for the costs of any re-
solicitation that the state must undertake to replace the terminated Contract.
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1.0

2.0

3.0

11

1.2

1.3

1.4

EXHIBIT A
OWNER’S INSURANCE REQUIREMENTS OF CONTRACTOR

Definitions. For purposes of this Contract:

Owner Parties. “Owner Parties” means the State of Texas and any Agency of the State of Texas,
acting through the responsible entity of the State of Texas identified in the Contract as the Owner.
Owner herein shall mean the Texas Parks and Wildlife Department.

Contractor. “Contractor” shall mean the vendor providing the service or work to be performed
under this Contract.

Subcontractor. “Subcontractor” shall include subcontractors of any tier.

ISO. “ISO” means Insurance Services Office.

Contractor Insurance Representations to Owner Parties

2.1

2.2

2.3

It is expressly understood and agreed that the insurance coverages required herein:

2.1.1  Represent Owner Parties’ minimum requirements and are not to be construed to void or
limit the Contractor’s indemnity obligations as contained in this Contract nor represent in
any manner a determination of the insurance coverages the Contractor should or should not
maintain for its own protection; and

2.1.2  are being, or have been, obtained by the Contractor in support of the Contractor’s liability
and indemnity obligations under this Contract. Irrespective of the requirements as to
insurance to be carried as provided for herein, the insolvency, bankruptcy or failure of any
insurance company carrying insurance of the Contractor, or the failure of any insurance
company to pay claims accruing, shall not be held to affect, negate or waive any of the
provisions of this Contract.

Failure to obtain and maintain the required insurance shall constitute a material breach of, and
default under, this Contract. If the Contractor shall fail to remedy such breach within five (5)
business days after notice by the Owner, the Contractor will be liable for any and all costs, liabilities,
damages and penalties resulting to the Owner Parties from such breach, unless a written waiver of
the specific insurance requirement(s) is provided to the Contractor by the Owner. In the event of
any failure by the Contractor to comply with the provisions of this Contract, the Owner may, without
in any way compromising or waiving any right or remedy at law or in equity, on notice to the
Contractor, purchase such insurance, at the Contractor’s expense, provided that the Owner shall
have no obligation to do so and if the Owner shall do so, the Contractor shall not be relieved of or
excused from the obligation to obtain and maintain such insurance amounts and coverages.

This Exhibit is an independent contract provision and shall survive the termination or expiration of
the Construction Contract.

Conditions Affecting All Insurance Required Herein

3.1

3.2

Cost of Insurance. All insurance coverage shall be provided at the Contractor’s sole expense.

Status and Rating of Insurance Company. All insurance coverage shall be written through insurance
companies authorized to do business in the state in which the work is to be performed and rated no
less than A-: VI in the most current edition of A. M. Best’s Key Rating Guide.
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4.0

3.3

3.4

3.5

3.6

3.7

Restrictive, Limiting, or Exclusionary Endorsements. All insurance coverage shall be provided to
the Owner Parties in compliance with the requirements herein and shall contain no endorsements
that restrict, limit, or exclude coverage required herein in any manner without the prior express
written approval of the Owner.

Limits of Liability. The limits of liability may be provided by a single policy of insurance but in no
event shall the total limits of liability available for any one occurrence or accident be less than the
amount required herein.

Notice of Cancellation or Material Reduction in Coverage. All insurance coverage shall contain the
following express provision:

In the event of cancellation, material change in coverage, or a non-renewal
affecting the Owner as certificate holder, thirty (30) days prior written notice shall
be given to the certificate holder.

Waiver of Subrogation. The Contractor hereby agrees to waive its rights of recovery from the
Owner Parties with regard to all causes of property and/or liability loss and shall cause a waiver of
subrogation endorsement to be provided in favor of the Owner Parties on all insurance coverage
carried by the Contractor, whether required herein or not.

Deductible/Retention. Except as otherwise specified herein, no insurance required herein shall
contain a deductible or self-insured retention in excess of $25,000 without prior written approval of
the Owner. All deductibles and/or retentions shall be paid by, assumed by, for the account of, and
at the Contractor’s sole risk. The Contractor shall not be reimbursed for same.

Maintenance of Insurance. The following insurance shall be maintained in effect with limits not less than

those set forth below at all times during the term of this Contract and thereafter as required:

4.1

Commercial General Liability Insurance

4.1.1 Coverage. Such insurance shall cover liability arising out of all locations and operations
of the Contractor, including but not limited to liability assumed under this contract
(including the tort liability of another assumed in a business contract). Defense shall be
provided as an additional benefit and not included within the limit of liability.

4.1.2  Form. Commercial General Liability Occurrence form (at least as broad as an unmodified
ISO CG 0001 0798 or its equivalent).

4.1.3  Amount of Insurance. Coverage shall be provided with limits of not less than:

Each Occurrence Limit........ccooviieiiiiceeieeiecee e $1,000,000
General Aggregate Limit...........cooooiiiiiiiieiese e $2,000,000
Product-Completed Operations Aggregate Limit..............c.c..... $2,000,000
Personal and Advertising Liability ...........cccooeiiiiiiiiiinnnn, $1,000,000
Damages to Premises Rented t0 YOU........cccvvvrveeeveeieie s e $50,000
Medical EXPense €aCh PErSON........ccoeivereieiisese e $5,000

414 Required Endorsements

a. Additional Insured. Additional insured status shall be provided in favor of the
Owner Parties on 1SO forms CG 20 10 or its equivalent.

b. Notice of Cancellation or Material Reduction in Coverage, as required in 3.5,
above.
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4.2

4.3

415
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c. Primary and Non-Contributing Liability. It is the intent of the parties to this
Contract that all insurance coverage required herein shall be primary to and shall
seek no contribution from all insurance available to Owner Parties, with Owner
Parties” insurance being excess, secondary and non-contributing. This CGL
coverage shall be endorsed to provide such primary and non-contributing liability
coverage.

d. Waiver of Subrogation, as required in 3.6, above.

Continuing Commercial General Liability Insurance. The Contractor shall maintain such
insurance in identical coverage, form and amount, including required endorsements, for
the duration of the contract and the warranty period.

Business Auto Liability Insurance

421

4272

4.2.3

424

Coverage. Such insurance shall cover liability arising out of any auto (including owned,
hired, and non-owned).

Form. Business Auto form (at least as broad as an unmodified ISO CA 0001 or its
equivalent).

Amount of Insurance. Coverage shall be provided with a limit of not less than $1,000,000.

Required Endorsements

a. Notice of Cancellation or Material Reduction in Coverage, as required in 3.5,
above.
b. Waiver of Subrogation, as required in 3.6, above.

Workers’ Compensation/Employer’s Liability Insurance

431

4.3.2

Coverage. Such insurance shall cover liability arising out of the Contractor’s employment
of workers and anyone for whom the Contractor may be liable for workers’ compensation
claims. Workers’ compensation insurance is required, and no “alternative” forms of
insurance shall be permitted. USL&H must be provided where such exposure exists.

By signing the Contract or providing or causing to be provided a certificate of coverage,
Contractor is representing to Owner that all employees of the Contractor who will provide
services on the Project will be covered by worker’s compensation coverage for the duration
of the Project, that the coverage will be based on proper reporting classification codes and
payroll amounts, and that all coverage agreements will be filed with the appropriate
insurance carrier, or in the case of self-insured, with the Texas Worker’s Compensation
Commission.  Providing false or misleading information may subject Contractor to
administrative penalties, criminal penalties, civil penalties or other civil actions.

Amount of Insurance. Coverage shall be provided with a limit of not less than:

Workers’ Compensation: Statutory limits.

Employer’s Liability:

Bodily Injury by Accident $1,000,000 Ea. Accident
Bodily Injury by Disease $1,000,000 Ea. Employee
Bodily Injury by Disease $1,000,000 Policy Limit

Page 3 of 6



Fairfield Lake State Park
Replace Roofing on Park Residences 1 & 2

4.4

45
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4.3.3  Reguired Endorsements

a. Notice of Cancellation or Material Reduction in Coverage, as required in 3.5,
above.

b. Waiver of Subrogation, as required in 3.6, above.

RESERVED
Builder’s Risk
451 Insureds. Insureds shall include:

a. Owner, General Contractor and all Loss Payees and Mortgagees as Named
Insureds; and

b. subcontractors of all tiers in the Work as Additional Insureds.

4.5.2  Covered Property. Such insurance shall cover:

a. all structure(s) under construction, including retaining walls, paved surfaces and
roadways, bridges, glass, foundation(s), footings, underground pipes and wiring,
excavations, grading, backfilling or filling;

b. all temporary structures (e.g., fencing, scaffolding, cribbing, false work, forms,
site lighting, temporary utilities and buildings) located at the site;

c. all property including materials and supplies on site for installation;

d. all property including materials and supplies at other locations but intended for
use at the site;

e. all property including materials and supplies in transit to the site for installation
by all means of transportation other than ocean transit; and

f. other Work at the site identified in the Contract to which this Exhibit is attached.

453 Form
a.  Coverage shall be at least as broad as an unmodified ISO Special form, shall be
provided on a completed-value basis, and shall be primary to any other coverage
insurance available to the insured parties, with that other insurance being excess,
secondary and non-contributing.
b.  No protective safeguard warranty shall be permitted.
c. Required coverage shall further include:
i. Agreed value Included without sublimit
ii. Replacement cost Included
iii. Theft Included without sublimit
45.4  Amount of Insurance. Coverage shall be provided in an amount equal at all times to the
full replacement value and cost of debris removal for any single occurrence.
455  Deductibles. Deductibles shall not exceed $5,000 per occurrence without the prior written
consent of Owner:
456  Termination of Coverage. This insurance shall be maintained in effect, unless otherwise

provided for in the Agreement Documents, until the earliest of the following dates:
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5.0

6.0

4.6

a. the date on which all persons and organizations who are insureds under the policy
agree that it shall be terminated;

b. the date on which final payment, as provided for in the Agreement to which this Exhibit
is attached, has been made; or

c. the date on which the insurable interests in the Covered Property of all insureds other
than Contractor have ceased:

45.7  Waiver of Subrogation. The waiver of subrogation provision shall be endorsed as follows:

a. A waiver of subrogation shall be provided in favor of all insureds.
b. The waiver of subrogation provisions shall be endorsed as follows:

Should a covered loss be subrogated, either in whole or in part,
your rights to any recovery will come first, and we will be
entitled to a recovery only after you have been fully
compensated for the loss.

RESERVED

RESERVED

Evidence of Insurance

6.1

6.2

6.3

6.4

Provision of Evidence. Evidence of the insurance coverage required to be maintained by the
Contractor, represented by certificates of insurance, evidence of insurance, and endorsements issued
by the insurance company or its legal agent, and must be furnished to the Owner prior to
commencement of Work and not later than ten (10) days after receipt of the Notice of Intent to
Award. New certificates of insurance, evidence of insurance, and endorsements shall be provided
to the Owner prior to the termination date of the current certificates of insurance, evidence of
insurance, and endorsements.

Form and Specifications. Such certificates of insurance and/or evidence of insurance shall specify:

6.2.1  The Owner as a certificate holder with correct mailing address.

6.2.2  Insured’s name, which must match that on this Contract.

6.2.3  Insurance companies affording each coverage, policy number of each coverage, policy
dates of each coverage, all coverages and limits described herein, and signature of
authorized representative of insurance company.

6.2.4  Producer of the certificate with correct address and phone number listed.

6.2.5  Additional insured status required herein.

6.2.6  Amount of any deductibles and/or retentions.

6.2.7  Cancellation, non-renewal and material reduction in coverage notification as required by
this Contract.

6.2.8  Designated Construction Project Aggregate Limits required herein.

6.2.9  Personal Injury contractual liability required herein.

6.2.10 Primary and non-contributing status required herein.

6.2.11 Waivers of subrogation required herein.

6.2.12 The certificate of insurance shall list all exclusions and limitations added by endorsement
to the general liability insurance coverage

Required Endorsements. A general liability additional insured endorsement shall also be provided.

Failure to Obtain. Failure of any Owner Party to demand such certificate or other evidence of full
compliance with these insurance requirements or failure of any Owner Party to identify a deficiency
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7.0

8.0

9.0

from evidence that is provided shall not be construed as a waiver of the Contractor’s obligation to
maintain such insurance.

6.5 Certified Copies. Upon request of any Owner Party, the Contractor shall provide to the Owner a
certified copy of all insurance policies required herein within ten (10) days of any such request.
Renewal policies, if necessary, shall be delivered to the Owner prior to the expiration of the previous

policy.

6.6 Commencement of Work. Commencement of Work without provision of the required certificate of
insurance, evidence of insurance and/or required endorsements, or without compliance with any
other provision of this Contract, shall not constitute a waiver by any Owner Party of any rights.
The Owner shall have the right, but not the obligation, of prohibiting the Contractor or any
subcontractor from performing any Work until such certificate of insurance, evidence of insurance
and/or required endorsements are received and approved by the Owner.

Insurance Requirements of Contractor’s Subcontractors

7.1 Insurance similar to that required of the Contractor shall be provided by all subcontractors (or
provided by the Contractor on behalf of subcontractors) to cover operations performed under any
subcontract Contract. The Contractor shall be held responsible for any modification in these
insurance requirements as they apply to subcontractors. The Contractor shall maintain certificates
of insurance from all subcontractors containing provisions similar to those listed herein (modified
to recognize that the certificate is from subcontractor) enumerating, among other things, the waivers
of subrogation, additional insured status, and primary liability as required herein, and make them
available to the Owner upon request.

7.2 The Contractor is fully responsible for loss and damage to its property on the site, including tools
and equipment, and shall take necessary precautions to prevent damage to or vandalism, theft,
burglary, pilferage and unexplained disappearance of property. Any insurance covering the
Contractor’s or its subcontractor’s property shall be the Contractor’s and its subcontractor’s sole
and complete means or recovery for any such loss. To the extent any loss is not covered by said
insurance or subject to any deductible or co-insurance, the Contractor shall not be reimbursed for
same. Should the Contractor or its subcontractors choose to self-insure this risk, it is expressly
agreed that the Contractor hereby waives, and shall cause its subcontractors to waive, any claim for
damage or loss to said property in favor of the Owner Parties.

Use of the Owner’s Equipment. The Contractor, its agents, employees, subcontractors or suppliers shall
use the Owner’s equipment only with express written permission of the Owner’s designated representative
and in accordance with the Owner’s terms and condition for such use. If the Contractor or any of its agents,
employees, subcontractors or suppliers utilize any of the Owner’s equipment for any purpose, including
machinery, tools, scaffolding, hoists, lifts or similar items owned, leased or under the control of the Owner,
the Contractor shall defend, indemnify and be liable to the Owner Parties for any and all loss or damage
which may arise from such use.

Release and Waiver. The Contractor hereby releases, and shall cause its subcontractors to release, the
Owner Parties from any and all claims or causes of action whatsoever which the Contractor and/or its
subcontractors might otherwise now or hereafter possess resulting in or from or in any way connected with
any loss covered by insurance, whether required herein or not, or which should have been covered by
insurance required herein, including the deductible and/or uninsured portion thereof, maintained and/or
required to be maintained by the Contractor and/or its subcontractors pursuant to this Contract.
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Fairfield Lake State Park EH8297 & EH8298
Replace Roofing on Park Residences 1 & 2

TEXAS PARKS AND WILDLIFE

PREVAILING WAGE RATE DETERMINATION INFORMATION

Chapter 2258, Texas Government Code, Title 10 requires that state agencies, (including universities),
cities, counties, independent school districts, and all other political subdivisions that engage in public
works construction projects produce and include prevailing wage rate determinations in the project
bidding and contract documents.

Chapter 2258 requires that the contractor who is awarded a contract by a public body and a contractor’s
subcontractor shall pay not less than the rates determined by such state agencies to workers employed for
the execution of such work. Pursuant to Chapter 2258, Texas Parks and Wildlife has ascertained the
following wages to be paid for the various classifications of workers, in the locality of this project. In
determining these wages, TPWD has utilized the Prevailing Wage Rates as determined by the U.S. DOL
in accordance with the Davis-Bacon Act.

See attached wage rate information below.
General Decision Number: TX160233 04/01/2016 TX233

Superseded General Decision Number: TX20150233
State: Texas
Construction Type: Building

Counties: Freestone, Trinity and Tyler Counties in Texas.

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes or apartments up to and including 4 stories).

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.15 for calendar year 2016 applies to all contracts
subject to the Davis-Bacon Act for which the solicitation was
issued on or after January 1, 2015. If this contract is covered
by the EO, the contractor must pay all workers in any
classification listed on this wage determination at least
$10.15 (or the applicable wage rate listed on this wage
determination, if it is higher) for all hours spent performing
on the contract in calendar year 2016. The EO minimum wage rate
will be adjusted annually. Additional information on contractor
requirements and worker protections under the EO is available
at www.dol .gov/whd/govcontracts.

Modification Number Publication Date
0 01/08/2016
1 03/18/2016
2 04/01/2016

ASBE0021-009 05/01/2013
FREESTONE, AND TRINITY COUNTIES
Rates Fringes

Heat and Frost
Insulator/Asbestos Worker........ $ 21.52 7.15

* ASBE0022-007 12/01/2015

OF_10500_081_WGE_RTS (013007) Page 1 of 5



Fairfield Lake State Park
Replace Roofing on Park Residences 1 & 2

Tyler County

ASBESTOS WORKER/HEAT & FROST

INSULATOR. . - o e i a -

BOILOO74-009 01/01/2013

Freestone County

BOILO587-007 01/01/2013

Trinity and Tyler Counties

IRONO084-006 06/01/2015

Trinity County

IRONWORKER, STRUCTURAL AND

REINFORCING. . .. oo oo i oo

IRONO135-004 12/01/2014

Tyler County

IRONWORKER, REINFORCING AND

STRUCTURAL . - - e e o

IRONO263-025 06/01/2015

Freestone County

Ironworker, reinforcing and

structural . ... ... ... ... ... .....

LABO0154-021 05/01/2008

Trinity and Tyler Counties

Laborers: (Mason Tender -

Cement/Concrete) . ... ... .. .....

OF_10500_081_WGE_RTS (013007)

Fringes

Fringes

3.49

EH8297 & EH8298
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Fairfield Lake State Park
Replace Roofing on Park Residences 1 & 2

LABO0154-031 05/01/2008
FREESTONE COUNTY

Laborers: (Mason Tender -

Cement/Concrete). ... ... ... .....

PLUMO068-010 10/01/2015

Trinity and Tyler Counties

PLUM0529-005 04/01/2013

Freestone County

SUTX2009-088 04/20/2009

BRICKLAYER. . . oo a s

CARPENTER, Includes
Acoustical Ceiling
Installation, Batt
Insulation, and Metal Stud
Installation (Excludes
Drywall Hanging, and Form

Work) oo oo
CEMENT MASON/CONCRETE FINISHER. .
DRYWALL HANGER. .. ... .. .. ... ..
ELECTRICIAN. - .o oo oo

LABORER: Common or General.....

LABORER: Landscape &

Irrigation. .. ... ... ... .. .. ...

$ 15.13

-$ 12.09

$ 13.89
$ 18.06
$ 9.24

$ 8.50

LABORER: Mason Tender - Brick...$ 12.02

LABORER: Mortar Mixer..........

OPERATOR:

Backhoe/Excavator/Trackhoe......
OPERATOR: Bulldozer............
OPERATOR: Cran€e......cceeeuun..

OPERATOR: Forklift.............

OF_10500_081_WGE_RTS (013007)

Fringes

0.00

2.63
0.00
1.00
4.87

0.00

0.22
0.00
0.00

0.47
0.35
0.00
0.00

EH8297 & EH8298
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Fairfield Lake State Park EH8297 & EH8298
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OPERATOR: Loader (Front End)....$ 10.54 0.00
PAINTER: Brush, Roller and

5] 0 o=\ $ 11.75 0.00
ROOFER . & - it iiiiiiiia $ 13.64 1.80
SHEET METAL WORKER. ... .._.._.._........ $ 17.00 0.00
TILE SETTER. - o oo oo $ 15.00 0.00
TRUCK DRIVER. - . oo ... $ 10.68 0.34

WELDERS - Receive rate prescribed for craft performing
operation to which welding s incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (D).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers” that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate ldentifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, 1.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate ldentifiers
Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and

the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that

OF_10500_081_WGE_RTS (013007) Page 4 of 5
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classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate ldentifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-0OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current

negotiated/CBA rate of the union locals from which the rate is
based.

OF_10500_081_WGE_RTS (013007) Page 5 of 5



Fairfield Lake State Park EH8297 & EH8298
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TEXAS PARKS AND WILDLIFE

PAYMENT BOND

STATE OF TEXAS

COUNTY OF

Project Number EH8297 & EH8298
Contract Number

KNOW ALL MEN BY THESE PRESENTS:

That we, , as PRINCIPAL,
and , as SURETY(S),
Surety Address:

Surety Phone: Surety Fax:

are hereby held and firmly bound unto the State of Texas in the penal sum of:

Dollars ($ )
for the payment, whereof, the said PRINCIPAL and SURETY(S) bind themselves, their heirs, executors, administrators,

successors, and assigns jointly and severally, firmly by these presents.

The conditions of this obligation are such that whereas the PRINCIPAL entered into a certain contract dated
, 20__, hereto attached, and made a part hereof, with the State of Texas, acting by and
through the Texas Parks and Wildlife Department, to commence and complete certain public works described as:

EH8297 & EH8298, Replace Roofing on Park Residence 1 & 2, Fairfield Lake State Park, Freestone County,
Texas

NOW THEREFORE, the conditions of this obligation are such that, if the PRINCIPAL shall promptly make
payment to all claimants as defined in TITLE 10, TEXAS GOVERNMENT CODE, CHAPTER 2253, as amended,
supplying labor and materials in the prosecution of the work provided for in said contract and any and all duly authorized
changes to said contract that may hereafter be made, notice of such changes to the SURETY(S) being hereby waived,
then, this obligation shall be null and void, otherwise it shall remain in full force and effect.

This bond is made and entered into solely for the protection of all claimants supplying labor and materials in the
prosecution of the work provided for in said contract, and all such claimants shall have a direct right to action under the
bond as provided in TITLE 10, TEXAS GOVERNMENT CODE, CHAPTER 2253, as amended.

IN WITNESS WHEREOF, the above bound parties have executed this instrument under their several seals this
day of , 20__, the name and corporation seal of each corporate party being hereto affixed
and these presents duly signed by its undersigned representative pursuant to authority of its governing body.

PRINCIPAL

BY

SURETY

BY

PaymentBond_OF_067_2007_0130 (013007) Page 1 of 1




TEXAS PARKS AND WILDLIFE

AGREEMENT BETWEEN OWNER AND CONTRACTOR

STATE OF TEXAS PROJECT NO. EH8297 & EH8298
COUNTY OF TRAVIS CONTRACT NO.
THIS AGREEMENT, made this day of , 20__ by and between the STATE OF TEXAS, acting

through the TEXAS PARKS AND WILDLIFE DEPARTMENT, hereinafter called the OWNER, and
, hereinafter called the CONTRACTOR.

WITNESSETH: That for and in consideration of the payments and agreements hereinafter described, to be made
and performed by the OWNER, the CONTRACTOR hereby agrees with the OWNER to commence and complete certain
public works described as: for the use and benefit of the OWNER as described MR8297 & EH8298 — Replace Roofing on
Park Residences 1 & 2, Fairfield Lake State Park, Freestone County, Texas, in the Bidding and Contract Documents
prepared by TEXAS PARKS AND WILDLIFE DEPARTMENT. The Contract Documents include all parts of this
Invitation for Bids including, but not limited to, Specifications, Scope of Work, and Terms and Conditions for Project
Number EH8297 & EH8208. The Contract Documents are hereby incorporated by reference into this Contract Number

In the event that there is a conflict, this contract and its attachments take priority over all other documents.
Following the contract in order of priority are the Terms and Conditions, Invitations for Bids and Contract Documents, and
Contractor’s Bid.

The consideration to be paid by the OWNER to the CONTRACTOR for furnishing all the materials, supplies,
machinery, equipment, tools, labor, superintendence, insurance, and other accessories and services necessary to complete the
said Project in accordance with the Contract Documents is the not to exceed amount of Dollars and No
Cents ($XX,XXX.XX).

The CONTRACTOR hereby agrees to complete all work within sixty (60) calendar days, commencing on the date
specified in OWNER'S written "Notice to Proceed.” Time is of the essence with this contract.

The CONTRACTOR further agrees to comply with applicable statutes governing construction contracts including
the provisions of V.T.C.A., Texas Government Code, Title 10, Subtitle F, Chapter 2253 requiring Payment Bonds; and to
comply with all of the Terms and Conditions of this contract.

Payments by OWNER shall be warrants issued by the Comptroller of Public Accounts out of monies appropriated to
the Texas Parks and Wildlife Department for such purpose and shall be made upon OWNER'S acceptance of all portions of
work as prescribed in the Specifications.

The dispute resolution process provided for in Tex. Gov’t Code, Chapter 2260, and the procedures provided in Title
31, Part 2, Chapter 51, Subchapter J of the Texas Administrative Code shall be used by the Owner and the Contractor to
attempt to resolve any claim for breach of contract in an amount less than $250,000.00 made by the Contractor, that is not
resolved under procedures described throughout the Terms and Conditions of the Contract. Contract disputes for a claim of
$250,000.00 or more shall be governed by Civil Practice and Remedies Code, Chapter 114.

The venue of any suit brought for any breach of this Contract is hereby fixed in any court of competent jurisdiction
in Travis County, Texas. All payments under this Contract shall be due and payable in Travis County, Texas.

Agreement_OF_053_2014_0205 (02/2014) Page 1 of 2



The Contractor hereby assigns to Owner any and all claims for overcharges associated with this Contract which arise
under the antitrust laws of the United States 15 U.S.C.A. SEC. 1 et. seq. (1973).

This Agreement is subject to cancellation, without penalty, either in whole or in part, if funds are not
appropriated by the Texas Legislature or otherwise made available to the Texas Parks and Wildlife Department for the
specified services under this Agreement.

The said parties for themselves, their heirs, successors, executors, administrators, and assigns, do hereby agree to
full performance of the covenants herein contained.

IN WITNESS WHEREOF, the parties to these presents have executed this Contract in two (2) counterparts, each of
which shall be deemed an original, in the day and year first above written.

CONTRACTOR: OWNER: TEXAS PARKS AND WILDLIFE DEPARTMENT

By: By:
Janie Ramirez, CTPM, CTCM

Contract Manager, Infrastructure Division
Title Title

Date Date

Agreement_OF_053_2014_0205 (02/2014) Page 2 of 2



TEXAS PARKS AND WILDLIFE

CONTRACTOR’S PROGRESS PAYMENT AFFIDAVIT

STATE OF TEXAS EH8297 &
PROJECT NUMBER EH 8298

COUNTY OF TRAVIS CONTRACT NUMBER

BEFORE ME THE UNDERSIGNED AUTHORITY, on this day personally appeared

who being

duly sworn, on oath, says that he/she is a duly authorized representative of

, CONTRACTOR, and all

terms of the Contract for the completion of certain public works described as

EH8297 & EH8298 — Replace Roofing on Park Residence 1 & 2, Fairfield Lake State Park, Freestone County Texas

have been satisfactorily completed to the extent indicated on the attached voucher and that ALL sums of money due for payrolls, bills
for material and equipment, and other indebtedness connected with the Work for which OWNER or its property might in any way be
responsible, to the best of his/her knowledge and belief have been paid or will be paid or otherwise satisfied within ten days after receipt
of the requested payment from the OWNER, or within the period of time required by Title 10, Texas Government Code, Section

2251.022.

Affiant agrees to indemnify and hold Owner harmless from any liens, debts or obligations which arise as a result of labor or
materials provided by or through Affiant to the project. Affiant further agrees to indemnify and hold harmless all real property on which
the improvements were constructed and all interests in such property, including leasehold interests, from any liens, debts, or obligations

arising from any labor or materials provided by or through Affiant to the project.

Payments to subcontractors for labor and/or materials which are pending or disputed as of the date hereof are:

Individual or Company Name Mailing Address Amount Owed

Instructions: Affidavit must be signed by an individual owner, a partner in a partnership, or by a person authorized by bylaws or Board
of Directors to sign for a corporation. If Contractor is a joint venture or partnership of individuals, either my sign, but if a joint venture
in which a corporation is a party, separate affidavits must be executed by each corporation and by each individual owner or partnership.

Signature

Title

Sworn to and subscribed before me this day of 20

(SEAL)

Notary Public in and for
County, Texas

11 Contractor's Progress Pay Affidavit_ OF_038 (05/2006)



TEXAS PARKS AND WILDLIFE

CONTRACTOR’S FINAL PAYMENT AFFIDAVIT

STATE OF TEXAS PROJECT NUMBER EH8297 &
EH8298

COUNTY OF TRAVIS
CONTRACT NUMBER

BEFORE ME THE UNDERSIGNED AUTHORITY, on this day personally appeared

who being duly sworn, on oath, says that he/she is a duly authorized representative of

CONTRACTOR, and that all terms of the Contract for the completion of certain public works described as

Project EH8297 & EH8298, Replace Roofing on Park Residence 1 & 2, Fairfield Lake State Park, Freestone County,
County, Texas

have been satisfactorily completed and that ALL sums of money for payrolls, bills for material and equipment, and other indebtedness
connected with the Work for which Owner or its property might in any way be responsible, to the best of his/her knowledge and belief,
have been paid or will be paid or otherwise satisfied within ten days after receipt of final payment from the Owner, or within the period
of time required by Title 10, Texas Government Code, Section 2251.022. Payments not made in full at the date of this affidavit are
listed below.

Affiant hereby waives all claims against the Owner. (List any exceptions):

Affiant agrees to indemnify and hold Owner harmless from any liens, debts or obligations which arise as a result of labor or
materials provided by or through Affiant to the project. Affiant further agrees to indemnify and hold harmless all real property on which
the improvements were constructed and all interests in such property, including leasehold interests, from any liens, debts, or obligations
arising from any labor or materials provided by or through Affiant to the project.

Final payments to subcontractors for labor and/or materials which are pending or disputed as of the date hereof are:

Individual or Company Name Mailing Address Amount Owed

INSTRUCTIONS: Affidavit must be signed by an individual owner, or partner in a partnership, or by a person authorized by bylaws or Board of
Directors to sign for a corporation. If Contractor is a joint venture or partnership of individuals, either may sign, but if a joint venture in which a
corporation is a party, separate affidavits must be executed by each corporation and by each individual owner or partnership. In the event subcontractors,
laborers, or materialmen have not been paid in full, Contractor shall list hereon the amount owed and the name and address of each subcontractor,
laborer, or materialman to whom such payment is owed. Add additional pages if required.

Signature

Title
Sworn to and subscribed before me this dayof ___ 20

(SEAL)

Notary Public in and for
County, Texas

12 Final Pay Affidavit OF_039 (05/2006)



TEXAS PARKS AND WILDLIFE

CONSENT OF SURETY COMPANY TO FINAL PAYMENT

PROJECT NO. EH8297 & EH8298 CONTRACT NO.

TITLE OF PROJECT Replace Roofing on Park Residence 1 & 2

PROJECT LOCATION _Fairfield Lake State Park CONTRACT DATE

OWNER: Texas Parks and Wildlife Department
4200 Smith School Road
Austin, Texas 78744

CONTRACTOR:
(Name)
(Address)
(City, State, Zip Code)
SURETY COMPANY::
(Name)
(Address)
(City, State, Zip Code)
on bond of , Contractor, hereby approves of the

final payment by Owner to Contractor on the above Contract, and agrees that final payment to the
Contractor shall not relieve Surety Company of any of its obligations to Owner as set forth in said Surety
Company's bond.

IN WITNESS WHEREOF, Surety Company has hereunto set its hand this day of
, 20

SURETY COMPANY:

By:

(Signature)

(Printed Name)

(Title)

Page 1 of 1
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